MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

PRQIECT NO.: STPP- NH- STPX 0002(506) (3915506000) | CERTIFY THAT THIS I S A TRUE TABULATI ON OF BI DS
HI GHWAY: D4 CULVERTS - SOUTH RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED_W g_ @4;\—"'\
KI ND: YOO7- DRAI NAGE | MPROVMENTS .
TYPE(S) : Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS GEORGE E. “PERI MAN,

Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS TEMPORARY SUPERVI SOR

Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS CONTRACT PLANS SECTI ON

Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS Y007 - 0. 000 KI LOVETERS

Y007 - 0. 000 KI LOVETERS
TOTAL LENGTH: 0. 000 KI LOVETERS
COUNTY & CODE: CUSTER - 017, CARTER - 011, ROSEBUD - 087
CONTRACT #: 02702
AVWARD REMARKS: AWARDED TO LOW BI DDER ON SEPT. 6, 2002. FHWA CONCURRENCE ON SEPT. 6, 2002.
CONTRACT TI ME: 90 WORKI NG DAYS - AUGUST 15, 2003
AVARDED TQ! MARTI N CONSTRUCTI ON | NC.

GLADSTONE ND Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
EFFECTI VE DATE: SEPTEMBER 06, 2002 ENG NEER' S ESTI MATE MARTI N CONSTRUCTI ON | NC. DEBCON, | NC JARRETT CONSTRUCTI ON | NC.
FHWA  CONCURRENCE: SEPTEMBER 06, 2002 GLADSTONE ND LEW STOWN Mr MLES CITY Mr
TOTAL CONTRACT PRI CE: 1,441, 748. 41 DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID

| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTITY : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL

104100000 M SCELLANEQOUS WORK UNIT 10000. 000 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00
104230000 DETOUR- CONST MAI NTAIN & REM L SuMm 1.000 : 270000. 000 270000.00 : 378750. 000 378750.00 : 320000. 000 320000. 00 : 525867. 000 525867. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 170000. 000 170000.00 : 248350. 550 248350.55 158000. 000 158000.00 : 102042. 000 102042. 00
203300000 EMBANKMENT | N PLACE M3 1970. 000 : 9. 000 17730.00 9. 600 18912.00 4.000 7880.00 10. 000 19700. 00
203500000 TOPSQ L- SALVAG NG & PLACI NG M3 2197.000 : 3. 500 7689.50 3. 340 7337.98 4.000 8788.00 5. 000 10985. 00
207100000 EXCAVATI ON- CULVERT M3 3950. 000 : 10. 000 39500.00 16. 020 63279.00 15. 000 59250.00 : 9. 000 35550. 00
207300000 BEDDI NG MATERI AL M3 527.300 : 25. 000 13182.50 30. 300 15977.19 20. 000 10546.00 31. 000 16346. 30
207310000 FOUNDATI ON NATERI AL M3 220.000 : 25. 000 5500.00 20. 250 4455.00 20. 000 4400.00 30. 000 6600. 00
208100000 TEMPORARY ERGCSI ON CONTROL UNIT 10000. 000 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00
301260000 BASE COURSE GR 6A M3 2052. 000 : 35. 000 71820.00 21.210 43522.92 25. 000 51300.00 : 42.000 86184. 00
301440000 COVER MATERI AL GRADE 4A Mr 30. 000 : 75. 000 2250.00 371.180 11135.40 350. 000 10500. 00 : 350. 000 10500. 00
301520000 BLOTTER MATERI AL M 13.000 : 25. 000 325.00 505. 000 6565.00 30. 000 390.00 100. 000 1300. 00
301700000 TRAFFI C GRAVEL M3 208. 000 : 35. 000 7280.00 21.210 4411.68 20. 000 4160.00 42.000 8736. 00
401030000 PLANT M X BIT SURF GR C Mr 462. 000 : 90. 000 41580.00 159. 080 73494.96 150. 000 69300. 00 : 165. 000 76230. 00
402225000 EMJILSI FI ED ASPHALT CRS- 2P M 3.900 : 400. 000 1560.00 530. 250 2067.98 500. 000 1950.00 500. 000 1950. 00
551170000 CONCRETE- CLASS DD M8 40.100 : 600. 000 24060.00 1431. 680 57410. 37 1200. 000 48120.00 1300. 000 52130. 00
603406020 RCP 600 MM CL 2 M 21.000 : 265. 000 5565.00 180. 520 3790.92 840. 000 17640.00 600. 000 12600. 00
603406500 RCP 750 M CL 2 M 22.000 : 265. 000 5830.00 186. 770 4108.94 850. 000 18700.00 : 765. 000 16830. 00
603408920 RCP 900 WM CL 2 M 26. 500 : 345. 000 9142.50 287. 280 7612.92 750. 000 19875.00 684. 000 18126. 00
603410530 RCP 1050 WM CL 3 M 22.500 : 350. 000 7875.00 295. 450 6647.63 1400. 000 31500.00 840. 000 18900. 00
603415020 RCP 1500 MM CL 2 M 45. 000 : 550. 000 24750.00 556. 720 25052.40 1000. 000 45000. 00 800. 000 36000. 00
603418020 RCP 1800 MM CL 2 M 47.000 : 825. 000 38775.00 749. 420 35222.74 1325. 000 62275.00 910. 000 42770. 00
603418050 RCP 1800 M CL 5 M 31.000 : 900. 000 27900.00 1046. 670 32446.77 2200. 000 68200. 00 : 1660. 000 51460. 00
603421020 RCP 2100 WM CL 2 M 26. 500 : 1200. 000 31800.00 1040. 250 27566. 63 1700. 000 45050.00 1516. 000 40174. 00
603446030 RCP |IRR 600 M CL 3 M 21.500 : 265. 000 5697.50 190. 520 4096. 18 900. 000 19350.00 612. 000 13158. 00
603582121 REIN CONC BOX 2100 MM X2100 v\M M 37.500 : 2400. 000 90000. 00 1633. 480 61255.50 2925. 000 109687.50 2060. 000 77250. 00
603582424 REIN CONC BOX 2400 MM X2400 v\ M 29. 500 : 2850. 000 84075.00 1833. 000 54073.50 3025. 000 89237.50 2420. 000 71390. 00
603583030 REI'N CONC BOX 3000 MM X3000 M\M M 36. 000 : 2850. 000 102600.00 : 1961. 600 70617.60 3135. 000 112860.00 2562. 000 92232. 00
603584318 REIN CONC BOX 4300 MM X1800 WM M 27.000 : 2750. 000 74250.00 2395. 390 64675.53 3650. 000 98550. 00 3120. 000 84240. 00
607202000 FARM FENCE- TYPE F2W M 369. 200 : 5. 000 1846.00 8.170 3016.36 7.800 2879.76 8.500 3138. 20
607203000 FARM FENCE- TYPE F3W M 217.600 : 4.000 870.40 8. 440 1836.54 8. 000 1740.80 8. 650 1882. 24
607204000 FARM FENCE- TYPE F4AW M 994. 200 : 5.200 5169.84 6. 050 6014.91 5. 800 5766.36 6. 200 6164. 04



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: STPP- NH- STPX 0002(506) (3915506000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI NATE MARTI N CONSTRUCTI ON | NC. DEBCON, | NC JARRETT CONSTRUCTI ON | NC.
GLADSTONE ND LEW STOMW MT M LES CI TY MT
DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
607204100 FARM FENCE- TYPE F4M M 350. 000 : 3.350 1172.50 - 4.030 1410.50 3.900 1365.00 4.150 1452. 50
607205100 FARM FENCE- TYPE F5M M 283. 100 : 3.400 962.54 - 4. 460 1262.63 - 4.300 1217.33 - 4.600 1302. 26
607211000 FARM FENCE- PANEL/ S| NGLE FW EACH 48.000 : 95. 000 4560.00 : 159. 080 7635.84 155. 000 7440.00 - 165. 000 7920. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 18. 000 : 115. 000 2070.00 - 206. 800 3722.40 195. 000 3510.00 : 215. 000 3870. 00
607300200 FARM GATE- W RE- TYPE G 2 M 15. 700 : 25. 000 392.50 - 31. 500 494.55 29. 800 467.86 32. 600 511. 82
607400000 FENCE- TEVPORARY M 2883. 900 : 2. 500 7209.75 3.610 10410.88 : 3.500 10093. 65 : 3.740 10785. 79
607490000 DEADVAN EACH 8.000 : 40. 000 320.00 42,420 339.36 42.000 336.00 44. 000 352. 00
607601080 FARM FENCE- TYPE FIW813 MM WV M 295. 700 : 4.500 1330. 65 - 7.910 2338.99 7. 500 2217.75 - 8. 200 2424.74
610110000 SEEDI NG AREA NO 1 HA 1.510 : 400. 000 604.00 : 1000. 000 1510.00 1200. 000 1812.00 650. 000 981. 50
610130000 SEEDI NG AREA NO 3 HA 2.170 : 300. 000 651.00 : 600. 000 1302.00 1200. 000 2604.00 650. 000 1410. 50
610210000 FERTI LI ZI NG AREA NO 1 HA 1.510 : 200. 000 302.00 - 400. 000 604.00 : 1200. 000 1812.00 460. 000 694. 60
610400000 CONDI TI ON SEEDBED SURFACE HA 3.900 : 125. 000 487.50 - 600. 000 2340.00 600. 000 2340.00 190. 000 741. 00
613010000 Rl PRAP- CLASS 1 RANDOM VB 132,900 : 80. 000 10632.00 : 75. 750 10067.18 : 100. 000 13290.00 : 65. 000 8638. 50
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 65000. 000 : 0. 850 55250.00 : 0.510 33150.00 : 0. 850 55250.00 : 1. 000 65000. 00
618200000 WATER FOR DUST CONTROL KL 6. 500 : 11. 000 71.50 30. 000 195.00 : 20. 000 130.00 : 50. 000 325. 00
622110000 GEOTEXT| LE-EROSION CL 1 RIPRAP M2 326. 000 : 2. 500 815.00 - 1. 970 642.22 - 2. 000 652.00 : 5. 000 1630. 00
622220000 GEOTEXT| LE- SEP/ STAB-HI GH SURV M2 312.000 : 1. 800 561.60 : 1. 980 617.76 - 2. 000 624.00 : 5. 000 1560. 00

TOTAL BI D 1,296, 015.78 1,441, 748. 41 1,628, 057.51 1,670, 034. 99



PRQJECT NO STPP- NH- STPX 0002(506) (3915506000)

HI GHVAY: D4 CULVERTS - SOUTH

KI ND: Y007- DRAI NAGE | MPROVNENTS

TYPE(S) : Y007 - 0.000 KI LOVETERS Y007 -
Y007 - 0.000 KI LOVETERS Y007 -
Y007 - 0.000 KI LOVETERS Y007 -
Y007 - 0.000 KI LOVETERS Y007 -
Y007 - 0.000 KI LOVETERS

TOTAL LENGTH: 0.000 KI LOVETERS

EFFECTI VE DATE:

FHWA

CONCURRE!
TOTAL CONTRACT PRI CE:

I TEM NO.

104100000
104230000
109200000
203300000
203500000
207100000
207300000
207310000
208100000
301260000
301440000
301520000
301700000
401030000
402225000
551170000
603406020
603406500
603408920
603410530
603415020
603418020
603418050
603421020
603446030
603582121
603582424
603583030
603584318
607202000
607203000
607204000

02702

MARTI N CONSTRUCTI ON | NC.

GLADSTONE

ND

SEPTEMBER 06, 2002

NCE: SEPTEMBER 06, 2002

| TEM DESCRI PTI ON
M SCELLANEQUS WORK

DETOUR- CONST NMAI NTAIN & REM

MOBI LI ZATI ON
EMBANKMENT | N PLACE

TOPSQ L- SALVAG NG & PLACI NG

EXCAVATI ON- CULVERT
BEDDI NG MATERI AL
FOUNDATI ON VATERI AL

TEMPORARY EROSI ON CONTROL

BASE COURSE GR 6A

COVER NMATERI AL GRADE 4A

BLOTTER MATERI AL
TRAFFI C GRAVEL
PLANT M X BIT SURF GR

C

EMULSI FI ED ASPHALT CRS- 2P

REI'N CONC BOX 2100 MM X2100 MM
REI' N CONC BOX 2400 MM X2400 MM
REI'N CONC BOX 3000 MM X3000 MM
REI' N CONC BOX 4300 MM X1800 MM

FARM FENCE- TYPE F2W
FARM FENCE- TYPE F3W
FARM FENCE- TYPE F4W

1,441, 748. 38

—

zzzzzzzzz zZZZZTEZZZE552555353

QUANTI TY
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. 000 :
. 200 :
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. 200 :

10000.
1

1.
1970.
2197.
3950.

527.
220.
10000.
2052.
30.
13.
208.
462.

CUSTER - 017, CARTER - 011, ROSEBUD - 087

AWARDED TO LOW BI DDER ON SEPT. 6, 2002.
90 WORKI NG DAYS - AUGUST 15, 2003

0. 000 KI LOVETERS
0. 000 KI LOVETERS
0. 000 KI LOVETERS
0. 000 KI LOVETERS

MONTANA
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON

Y007
Y007
Y007
Y007

Bl DDER NAME & ADDRESS

E. H. OFTEDAL AND SONS,
MLES CTY
DEPCSI T:

UNI'T PRI CE

1. 000
255000. 000
160000. 000

20. 000
5. 000
40. 000
60. 000
60. 000
1. 000
40. 000
350. 000
100. 000
40. 000
150. 000
500. 000
2000. 000
700. 000
800. 000
900. 000
1000. 000
1200. 000
1400. 000
1600. 000
2000. 000
750. 000
2000. 000
2200. 000
2400. 000
3200. 000

4.000

4.000

4.000

TOTAL

10000.
255000.
160000.

39400.

10985.
158000.

31638.

13200.

10000.

82080.

10500.

1300.
8320.
69300.
1950.

80200.

14700.

17600.

23850.

22500.

54000.

65800.

49600.

53000.

16125.

75000.

64900.

86400.

86400.

1476.
870.
3976.

I NC.

FHWA CONCURRENCE ON SEPT. 6,

Mr
10. 0% OF TOTAL BID

0. 000 KI LOVETERS
0. 000 KI LOVETERS
0. 000 KI LOVETERS
0. 000 KI LOVETERS

2002.

Bl DDER NAME & ADDRESS

COP CONSTRUCTI ON CO.
Bl LLI NGS

Mr
DEPCSI T:  10. 0% OF TOTAL BID

UNI'T PRI CE

1. 000
950000. 000
200000. 000

5.500

5.500

8. 250

38. 500
33. 000
1. 000
27.000
350. 000
100. 000
29. 000
165. 000
550. 000
1150. 000
175. 000
200. 000
250. 000
320. 000
495. 000
555. 000
902. 000
850. 000
215. 000
1250. 000
1395. 000
1675. 000
1925. 000

8. 450

8. 750

6. 250

TOTAL

10000.
950000.
200000.

10835.

12083.

32587.

20301.

7260.

10000.

55404.

10500.

1300.
6032.
76230.
2145.
46115.
3675.
4400.
6625.
7200.

22275.

26085.

27962.

22525.

4622.

46875.

41152.

60300.

51975.

3119.
1904.
6213.

Bl DDER NAME & ADDRESS
NORTHERN LI NE LAYERS, | NC

Bl LLI NGS
DEPCSI T:

Mr
10. 0% OF TOTAL BID

UNI'T PRI CE

1.
835000.
250000.

11.

4.

1.

46.
46.
1.
55.
135.

000
000
000
000
000
000
000
000
000
000
000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

9. 000

. 000
. 000

SHEET
*** LETTI NG OF AUGUST 22, 2002

CONTRACT PLANS SECTI ON

3



MONTANA SHEET 4
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: STPP- NH- STPX 0002(506) (3915506000)
Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

E.H OFTEDAL AND SONS, |NC. COP CONSTRUCTI ON' CO. NORTHERN LI NE LAYERS, |NC.

M LES O TY MT BI LLI NGS MT BI LLI NGS MT

DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
607204100 FARM FENCE- TYPE F4M M 350. 000 : 3.000 1050. 00 4.200 1470.00 4.000 1400. 00
607205100 FARM FENCE- TYPE F5M M 283. 100 : 3.000 849.30 - 4.600 1302.26 5. 000 1415. 50
607211000 FARM FENCE- PANEL/ S| NGLE FW EACH 48. 000 : 120. 000 5760.00 - 165. 000 7920.00 176. 000 8448. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 18. 000 : 150. 000 2700.00 215. 000 3870.00 : 235. 000 4230. 00
607300200 FARM GATE- W RE- TYPE G 2 M 15. 700 : 30. 000 471.00 - 32. 500 510.25 : 35. 000 549. 50
607400000 FENCE- TEVPORARY M 2883. 900 : 3.000 8651.70 3.750 10814.63 : 4.000 11535. 60
607490000 DEADVAN EACH 8.000 : 60. 000 480.00 - 44,000 352.00 60. 000 480. 00
607601080 FARM FENCE- TYPE FIW813 MM WV M 295. 700 : 6. 000 1774.20 - 8. 200 2424.74 9. 000 2661. 30
610110000 SEEDI NG AREA NO 1 HA 1.510 : 500. 000 755.00 : 879. 000 1327.29 1200. 000 1812. 00
610130000 SEEDI NG AREA NO 3 HA 2.170 : 500. 000 1085.00 879. 000 1907. 43 2500. 000 5425. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.510 : 500. 000 755.00 : 550. 000 830.50 1200. 000 1812. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 3.900 : 500. 000 1950. 00 495. 000 1930.50 700. 000 2730. 00
613010000 Rl PRAP- CLASS 1 RANDOM VB 132,900 : 100. 000 13290.00 : 66. 000 8771.40 : 111. 000 14751. 90
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 65000. 000 : 1. 000 65000.00 : 0. 900 58500. 00 : 1. 000 65000. 00
618200000 WATER FOR DUST CONTROL KL 6. 500 : 150. 000 975.00 - 329. 000 2138.50 4.500 29. 25
622110000 GEOTEXTI LE-ERCSION CL 1 RIPRAP M2 326. 000 : 5. 000 1630.00 5. 500 1793.00 7. 000 2282. 00
622220000 GEOTEXT| LE- SEP/ STAB-HI GH SURV M2 312. 000 : 5. 000 1560. 00 11. 000 3432. 00 7. 000 2184. 00

TOTAL BID 1, 686, 808. 20 1, 896, 997. 04 2, 050, 360. 95



1 000- GRADI NG, GRAVEL, PLANT M X BI TUM NOUS SURFACI NG AND SEAL & COVER

PRQJECT NO. : NH 11-1(37) 31 (4011037000)
HI GHWAY: TURNBAY - EM GRANT

KI ND:

TYPE(S) : SFTY - 0.910 KI LOVETERS
TOTAL LENGTH: 0.910 KI LOVETERS
COUNTY & CCDE: PARK - 067

CONTRACT #: 06702

AWARD REMARKS:
CONTRACT TI ME:
AWARDED TO

EFFECTI VE DATE:

FHWA

RI VERSI DE CONTRACTI NG, | NC.
Mr

M SSQULA
SEPTEMBER 06, 2002
. SEPTEMBER 06, 2002

CONCURRENCE:
TOTAL CONTRACT PRI CE: 1,199, 336. 36

I TEM NO.

104100000
105100000
109200000
202011000
203140000
203300000
203500000
207100000
207300000
207400000
208100000
210300000
301250000
301440000
301520000
301700000
401040000
401100000
401200000
402088000
402100000
402200000
402225000
551170000
603008900
603033450
603583625
603605110
606000000
606110000
606250000
606300000
606500800
606960000
610110000
610210000

| TEM DESCRI PTI ON

M SCELLANEQUS WORK

BLUETOP STAKI NG
MOBI LI ZATI ON

REMOVE STRUCTURE
EXCAVATI ON- UNCLASS CHANNEL
EMBANKMENT | N PLACE

TOPSQ L- SALVAG NG & PLACI NG
EXCAVATI ON- CULVERT

BEDDI NG MATERI AL

SELECT BACKFI LL

TEMPORARY EROSI ON CONTROL
TEST TRAI LER- TRANSPORT & SETUP
BASE COURSE GR 5A

COVER NMATERI AL GRADE 4A
BLOTTER MATERI AL

TRAFFI C GRAVEL

PLANT M X BIT SURF GR D
DUST PALLI ATI VE

HYDRATED LI ME

ASPHALT CEMENT PG 64-28

LI QU D ASPHALT MC-70
EMULSI FI ED ASPHALT SS-1
EMULSI FI ED ASPHALT CRS- 2P
CONCRETE- CLASS DD

DRAI NAGE PI PE 900 WM

DRAI NAGE PI PE | RR 450 MM
REI N CONC BOX 3600MviX2400MVDBL
Pl PE- CPE 100 MM PERF

GUARD RAI L- STEEL

GUARD RAI L- STL/ BR APPR-TY 1
GUARD RAI L- OPTI ONAL TERM SECT
MEDI AN RAI L- CONCRETE

| MPACT ATTENUATOR-8 BAY
TEMPORARY BARRI ER

SEEDI NG AREA NO 1
FERTI LI ZI NG AREA NO 1

UNI'T

L
ez

g%sssss

TE=§=§2s2222557 555555555

QUANTI TY
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AWARDED TO LOW BI DDER ON SEPT. 6, 2002.
60 WORKI NG DAYS - JULY 11, 2003

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

FHWA CONCURRENCE ON SEPT. 6, 2002.

ENG NEER' S ESTI MATE

UNI'T PRI CE

1.
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Bl DDER NAME & ADDRESS

SHEET 1
*** LETTI NG OF AUGUST 22, 2002

| CERTIFY THAT TH S IS A TRUE TABULATI ON OF BI DS WQ Ve tgm

RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:

GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR
CONTRACT PLANS SECTI ON

Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

RI VERSI DE CONTRACTI NG, | NC. COP CONSTRUCTI ON CO. NORTHERN LI NE LAYERS, | NC.
M SSOULA Mr Bl LLI NGS Mr Bl LLI NGS Mr
DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID
UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00
2200. 000 3960.00 : 2200. 000 3960.00 : 2300. 000 4140. 00
215000. 000 215000.00 : 180000. 000 180000.00 : 166000. 000 166000. 00
7500. 000 7500.00 25000. 000 25000. 00 : 12000. 000 12000. 00
10. 000 500.00 : 10. 500 525.00 22.000 1100. 00
9. 250 47480.25 6. 300 32337.90 9. 000 46197. 00
3. 500 4861.50 6. 300 8750.70 6. 000 8334. 00
7.500 1387.50 15. 700 2904.50 7.000 1295. 00
22.000 1584.00 41.900 3016.80 22.000 1584. 00
27.500 41800.00 31. 450 47804.00 26. 000 39520. 00
1. 000 10000.00 : 1. 000 10000. 00 : 1. 000 10000. 00
7.500 1162.50 3. 150 488.25 14.000 2170. 00
16. 800 92013.60 26. 200 143497.40 26. 000 142402. 00
30. 000 5400.00 52. 400 9432.00 54. 000 9720. 00
17.000 3213.00 : 47.150 8911.35 53. 000 10017. 00
13. 000 5109.00 26. 200 10296. 60 26. 000 10218. 00
16. 000 45680.00 24.100 68805.50 22.000 62810. 00
60. 000 1914.00 59. 350 1893.27 133. 000 4242.70
120. 000 4800.00 : 120. 000 4800.00 : 115. 000 4600. 00
215. 000 36786.50 314. 000 53725.40 315. 000 53896. 50
275. 000 5417.50 366. 000 7210.20 320. 000 6304. 00
0. 100 335.60 1. 050 3523.80 1. 000 3356. 00
275. 000 6490.00 366. 000 8637.60 317.000 7481. 20
475. 000 276450.00 530. 000 308460.00 : 550. 000 320100. 00
235. 000 7755.00 157. 000 5181.00 255. 000 8415. 00
155. 000 5890.00 157. 000 5966.00 220. 000 8360. 00
6000. 000 132000.00 : 6500. 000 143000.00 : 6000. 000 132000. 00
25. 000 55675.00 14.000 3122.00 7.000 1561. 00
42.000 2881.20 55. 000 3773.00 47.000 3224. 20
900. 000 2700.00 1050. 000 3150.00 : 975. 000 2925. 00
2200. 000 6600.00 2305. 000 6915.00 2200. 000 6600. 00
115. 000 6313.50 89. 000 4886.10 130. 000 7137.00
13500. 000 13500.00 : 15300. 000 15300.00 : 15250. 000 15250. 00
37.000 7215.00 61. 000 11895.00 33. 000 6435. 00
850. 000 1785.00 822. 000 1726.20 775. 000 1627.50
400. 000 840.00 402. 000 844.20 535. 000 1123.50



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON
FINAL BI D TABULATI ON *x+ LETTING OF AUGUST 22, 2002
PRQJECT NQ(S). : NH 11-1(37) 31 (4011037000)
BI DDER NAME & ADDRESS BI DDER NAME & ADDRESS BI DDER NAME & ADDRESS
ENG NEER S ESTI MATE RI VERS| DE CONTRACTI NG, | NC. COP CONSTRUCTI ON' CO. NORTHERN LI NE LAYERS, | NC.
M SSOULA MT BI LLI NGS Mr BI LLI NGS MT
DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BI D
I TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
610400000 CONDI TI ON SEEDBED SURFACE HA 2.000 : 225. 000 450.00 161. 000 322.00 168. 000 336.00 200. 000 400. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  170000. 000 : 0. 650 110500. 00 : 0. 800 136000. 00 0. 750 127500. 00 : 1. 000 170000. 00
618030000 TEMPORARY PAVENENT MARKI NGS KM 0.900 : 375. 000 337.50 950. 000 855.00 963. 000 866.70 : 1100. 000 990. 00
618200000 WATER FOR DUST CONTROL KL 15.000 : 15. 000 225.00 : 10. 000 150.00 : 157. 000 2355.00 38. 000 570. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | V3 19.100 : 170. 000 3247.00 : 190. 000 3629.00 : 167. 000 3189.70 : 215. 000 4106. 50
619033000 S| GNS- SHEET ALUM REFL SHT | M 1.300 : 150. 000 195.00 : 175. 000 227.50 : 172. 000 223.60 : 180. 000 234.00
619034000 S| GNS- SHEET ALUM REFL SHT |11 M 13. 200 : 170. 000 2244.00 : 185. 000 2442.00 162. 000 2138.40 210. 000 2772.00
619120000 POSTS- STEEL U SIGN KG 8.100 : 5. 500 44.55 5. 500 44.55 5. 250 42.53 6. 000 48. 60
619130000 POSTS- STEEL STRUCTURAL SI GN KG 530. 400 : 4.500 2386.80 5. 400 2864.16 5. 250 2784.60 6. 000 3182. 40
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 148.900 : 8. 000 1191.20 : 10. 000 1489.00 7.330 1091. 44 10. 000 1489. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 85. 400 : 22.000 1878.80 27.500 2348.50 20. 950 1789.13 30. 000 2562. 00
619301000 FRANG S| GN PCST BKW S75X8 EACH 2.000 : 600. 000 1200.00 : 625. 000 1250.00 628. 000 1256.00 650. 000 1300. 00
619303000 FRANG S| GN POST BKWY S100X11  EACH 4.000 : 625. 000 2500.00 : 625. 000 2500.00 628. 000 2512.00 650. 000 2600. 00
619305000 FRANG S| GN POST BKWY S130X15  EACH 4.000 : 550. 000 2200.00 : 625. 000 2500.00 : 628. 000 2512.00 650. 000 2600. 00
619355000 SQ TBLR SLIP BASE BKWY 76 MM EACH 3.000 : 225. 000 675.00 : 170. 000 510.00 : 314.000 942.00 : 245. 000 735. 00
619511000 DELI NEATOR- DES A EACH 16.000 : 15. 000 240.00 : 17.500 280.00 : 16. 750 268.00 : 17. 000 272.00
619514000 DELI NEATOR- DES D EACH 4.000 : 19. 000 76.00 : 21.000 84.00 : 19. 900 79.60 22.000 88. 00
619700000 REMOVE S| GNS EACH 23.000 : 23.000 529.00 : 26. 000 598.00 : 37. 000 851.00 : 55. 000 1265. 00
619702000 REMOVE S| GNS- GUI DE EACH 4.000 : 110. 000 440.00 90. 000 360.00 89. 000 356.00 180. 000 720. 00
619720000 RESET SI GNS EACH 2.000 : 85. 000 170.00 : 95. 000 190.00 : 78. 500 157.00 : 100. 000 200. 00
620001000 STRI P NG WHI TE EPOXY SOLI D KM 2.500 : 385. 000 962.50 525. 000 1312.50 524. 000 1310.00 : 600. 000 1500. 00
620002000 STRI Pl NG YELLOW EPOXY SOLI D KM 2.700 : 450. 000 1215.00 : 525. 000 1417.50 524. 000 1414.80 600. 000 1620. 00
620010000 STRI P NG WHI TE PAI NT L 130. 000 : 3.000 390.00 4.500 585.00 : 4.450 578.50 : 5. 000 650. 00
620020000 STRI Pl NG YELLOW PAI NT L 140. 000 : 4.000 560.00 : 4.500 630.00 : 4.450 623.00 : 5. 000 700. 00
620030000 WORDS & SYMBOLS-WHI TE PAI NT L 12.000 : 15. 000 180.00 : 15. 250 183.00 : 15. 200 182.40 : 22.000 264. 00
620035000 \WORDS & SYMBOLS- YELLOW PAI NT L 20.000 : 15. 000 300.00 15. 250 305.00 15. 200 304.00 22.000 440. 00
620130000 \WORDS/ SYMBOLS- WHI TE EPOXY L 12.000 : 65. 000 780.00 : 80. 000 960.00 : 78.570 942.84 : 90. 000 1080. 00
620135000 \WORDS/ SYMBOLS- YELLOW EPOXY L 21.000 : 60. 000 1260.00 : 80. 000 1680.00 78.570 1649.97 90. 000 1890. 00
622020000 GECTEXTI LE- DRAI NAGE- HEAVY M2 75.000 : 2.500 187.50 : 6. 500 487.50 12.570 942.75 : 3. 500 262. 50
622220000 GEOTEXTI LE- SEP/ STAB-HI GH SURV M2 80. 000 : 1. 500 120.00 : 6. 500 520.00 : 12.570 1005. 60 4.000 320. 00
624100100 STRAW BLANKET M 775.000 : 1. 750 1356.25 3.500 2712.50 6. 150 4766.25 3.000 2325. 00
855100000 VETLAND S| TE L SuM 1.000 : 5500. 000 5500.00 : 8000. 000 8000.00 : 15000. 000 15000. 00 : 14000. 000 14000. 00

TOTAL BID 1,114, 682.90 1,199, 336. 36 1,339, 709. 58 1, 353, 331. 60



MONTANA SHEET 3
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *x+ LETTING OF AUGUST 22, 2002
PRQJECT NO. : NH 11-1(37) 31 (4011037000)
HI GHVAY: TURNBAY - EM GRANT
KI ND: 1 000- GRADI NG, GRAVEL, PLANT M X BI TUM NOUS SURFACI NG AND SEAL & COVER
TYPE(S) : SFTY - 0.910 KI LOVETERS
TOTAL LENGTH: 0.910 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CCDE: PARK - 067
CONTRACT #: 06702
AWARD REMARKS: AWARDED TO LOW BI DDER ON SEPT. 6, 2002. FHWA CONCURRENCE ON SEPT. 6, 2002.
CONTRACT TI ME: 60 WORKING DAYS - JULY 11, 2003
AWARDED TO RI VERS| DE CONTRACTI NG, | NC.
M SSOULA MT BI DDER NAME & ADDRESS
EFFECTI VE DATE: SEPTEMBER 06, 2002 JTL GROUP, | NC. - BELGRADE
FHWA CONCURRENCE: SEPTEMBER 06, 2002 BEL GRADE Mr
TOTAL CONTRACT PRI CE: 1,199, 336. 36 DEPCSI T:  10. 0% OF TOTAL BI D
I TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL
104100000 M SCELLANEOUS WORK UNIT 10000. 000 : 1.000 10000. 00
105100000 BLUETOP STAKI NG CR KM 1.800 : 2500. 000 4500. 00
109200000 MBI LI ZATI ON L SuM 1.000 : 200000. 000 200000. 00
202011000 REMOVE STRUCTURE L SuM 1.000 : 20000. 000 20000. 00
203140000 EXCAVATI ON- UNCLASS CHANNEL MB 50. 000 : 20. 000 1000. 00
203300000 EMBANKMENT | N PLACE M8 5133.000 : 10. 000 51330. 00
203500000 TOPSO L- SALVAG NG & PLACI NG M8 1389. 000 : 8. 000 11112. 00
207100000 EXCAVATI ON- CULVERT M8 185. 000 : 10. 000 1850. 00
207300000 BEDDI NG MATERI AL M8 72.000 : 60. 000 4320. 00
207400000 SELECT BACKFI LL MB 1520. 000 : 50. 000 76000. 00
208100000 TEMPORARY ERCSI ON CONTROL UNIT 10000. 000 : 1. 000 10000. 00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 155. 000 : 3.000 465. 00
301250000 BASE COURSE GR 5A MB 5477.000 : 18. 000 98586. 00
301440000 COVER MATERI AL GRADE 4A MT 180. 000 : 50. 000 9000. 00
301520000 BLOTTER MATERI AL MT 189. 000 : 45. 000 8505. 00
301700000 TRAFFI C GRAVEL MB 393.000 : 18. 000 7074. 00
401040000 PLANT M X BI T SURF GR D MT 2855. 000 : 23.000 65665. 00
401100000 DUST PALLI ATI VE MT 31.900 : 90. 000 2871. 00
401200000 HYDRATED LI ME MT 40. 000 : 115. 000 4600. 00
402088000 ASPHALT CEMENT PG 64- 28 MT 171. 100 : 300. 000 51330. 00
402100000 LI QUI D ASPHALT MC-70 MT 19.700 : 350. 000 6895. 00
402200000 EMILSI FI ED ASPHALT SS-1 L 3356. 000 : 1. 000 3356. 00
402225000 EMILSI FI ED ASPHALT CRS- 2P Mr 23.600 : 350. 000 8260. 00
551170000 CONCRETE- CLASS DD MB 582. 000 : 600. 000 349200. 00
603008900 DRAI NAGE PI PE 900 MV M 33.000 : 260. 000 8580. 00
603033450 DRAI NAGE PI PE | RR 450 MM M 38.000 : 160. 000 6080. 00
603583625 REIN CONC BOX 3600MVK2400MVDBL M 22.000 : 7700. 000 169400. 00
603605110 Pl PE- CPE 100 MM PERF M 223.000 : 60. 000 13380. 00
606000000 GUARD RAI L- STEEL M 68. 600 : 44. 000 3018. 40
606110000 GUARD RAI L- STL/ BR APPR-TY 1 UNIT 3.000 : 950. 000 2850. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 3.000 : 2300. 000 6900. 00
606300000 MEDI AN RAI L- CONCRETE M 54.900 : 120. 000 6588. 00
606500800 | MPACT ATTENUATOR-8 BAY EACH 1.000 : 14000. 000 14000. 00
606960000 TEMPORARY BARRI ER M 195. 000 : 66. 000 12870. 00
610110000 SEEDI NG AREA NO 1 HA 2.100 : 900. 000 1890. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 2.100 : 450. 000 945. 00



MONTANA SHEET 4
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *x+ LETTING OF AUGUST 22, 2002
PRQJECT NQ(S). : NH 11-1(37) 31 (4011037000)
BI DDER NAME & ADDRESS

JTL GROUP, | NC. - BELGRADE

BEL GRADE Mr

DEPCSI T:  10. 0% OF TOTAL BI D

I TEM NO. | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL

610400000 CONDI TI ON SEEDBED SURFACE HA 2.000 : 200. 000 400. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  170000. 000 : 0. 800 136000. 00
618030000 TEMPORARY PAVENENT MARKI NGS KM 0.900 : 1000. 000 900. 00
618200000 WATER FOR DUST CONTROL KL 15.000 : 26. 000 390. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | V3 19.100 : 180. 000 3438. 00
619033000 S| GNS- SHEET ALUM REFL SHT | M 1.300 : 180. 000 234. 00
619034000 S| GNS- SHEET ALUM REFL SHT |11 M 13. 200 : 170. 000 2244. 00
619120000 POSTS- STEEL U SIGN KG 8.100 : 6. 000 48. 60
619130000 POSTS- STEEL STRUCTURAL SI GN KG 530. 400 : 6. 000 3182. 40
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 148.900 : 8. 000 1191. 20
619234000 POLES- TRD TMBR- BARN 100 MM M 85. 400 : 22.000 1878. 80
619301000 FRANG S| GN PCST BKW S75X8 EACH 2.000 : 700. 000 1400. 00
619303000 FRANG S| GN POST BKWY S100X11  EACH 4.000 : 700. 000 2800. 00
619305000 FRANG S| GN POST BKWY S130X15  EACH 4.000 : 700. 000 2800. 00
619355000 SQ TBLR SLIP BASE BKWY 76 MM EACH 3.000 : 350. 000 1050. 00
619511000 DELI NEATOR- DES A EACH 16. 000 : 17. 000 272.00
619514000 DELI NEATOR DES D EACH 4.000 : 20. 000 80. 00
619700000 REMOVE S| GNS EACH 23.000 : 40. 000 920. 00
619702000 REMOVE S| GNS- GUI DE EACH 4.000 : 95. 000 380. 00
619720000 RESET SI GNS EACH 2.000 : 80. 000 160. 00
620001000 STRI P NG WHI TE EPOXY SOLI D KM 2.500 : 560. 000 1400. 00
620002000 STRI Pl NG YELLOW EPOXY SOLI D KM 2.700 : 560. 000 1512. 00
620010000 STRI P NG WHI TE PAI NT L 130. 000 : 4.500 585. 00

620020000 STRI PI NG YELLOW PAI NT
620030000 WORDS & SYMBOLS-VHI TE PAI NT
620035000 WORDS & SYMBOLS- YELLOW PAI NT
620130000 WORDS/ SYMBOLS- WHI TE EPOXY
620135000 WORDS/ SYMBOLS- YELLOW EPOXY

L 140. 000 : 4.500 630. 00

L .

L

L

L . : . .
622020000 GEOTEXTI LE- DRAI NAGE- HEAVY M2 75.000 : 13. 000 975. 00

M

[\

St

20.000 : 16. 000 320. 00
12.000 * 80. 000 960. 00

622220000 GEOTEXTI LE- SEP/ STAB- H GH SURV 80. 000 : 7.000 560. 00
624100100 STRAW BLANKET 0 : 6. .
855100000 WETLAND SI TE L SuMm 1.000 : 23000. 000 23000. 00

TOTAL BI D 1, 448, 653. 40



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002
PRQIECT NO.: STPP 22-1(7)8 (2023007000) | CERTIFY THAT THIS I S A TRUE TABULATI ON OF BI DS g_ m
HI GHWAY: FLAXVILLE - E & W RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:
KI' ND: 1 000- GRADI NG, GRAVEL, PLANT M X BI TUM NOUS SURFACI NG AND SEAL & COVER
TYPE(S) : 1000 - 11. 500 KI LOVETERS GEORGE E. PERI MAN,
TEMPORARY SUPERVI SOR

TOTAL LENGTH: 11.500 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CODE: DANIELS - 019
CONTRACT #: 03801
AWARD REMARKS: AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
CONTRACT TI ME: 160 WORKI NG DAYS - MAY 28, 2004
AWARDED TO M K WEEDEN CONSTRUCTI ON, | NC. Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

LEW STOWN Mr ENG NEER' S ESTI MATE M K WEEDEN CONSTRUCTI ON, | NC. E.H. OFTEDAL AND SONS, |NC. S K CONSTRUCTI ON, | NC.

EFFECTI VE DATE: SEPTEMBER 06, 2002 LEW STOWN Mr MLES CITY Mr HELENA Mr
TOTAL CONTRACT PRI CE: 4,064, 873. 88 DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID
| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY UNI'T PRI CE TOTAL : UNI'T PRI CE TOTAL : UNI'T PRI CE TOTAL : UNI'T PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 10000. 000 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00
104210000 DETOUR- CONSTRUCT & MAI NTAI N L SUM 1.000 : 15000. 000 15000. 00 : 21000. 000 21000.00 : 15000. 000 15000. 00 : 25000. 000 25000. 00
105100000 BLUETOP STAKI NG CR KM 21.000 : 1300. 000 27300.00 1555. 000 32655.00 1600. 000 33600.00 2000. 000 42000. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 290000. 000 290000.00 : 371000. 000 371000.00 : 545000. 000 545000.00 : 540000. 000 540000. 00
202120000 REMOVE Bl TUM NOUS PAVEMENT M2 2576. 000 : 2. 400 6182.40 5.750 14812.00 2.500 6440.00 3. 500 9016. 00
203100000 EXCAVATI ON- UNCLASSI FI ED M3 418552. 000 : 2.800 1171945.60 2.480 1038008. 96 2.300 962669. 60 3. 000 1255656. 00
203150000 EXCAVATI ON- DI GOUTS M3 30. 000 : 20. 000 600.00 : 11.500 345.00 100. 000 3000.00 : 25. 000 750. 00
203500000 TOPSQ L- SALVAG NG & PLACI NG M3 29481. 000 : 2.500 73702.50 2.300 67806.30 2.900 85494.90 2.500 73702. 50
207100000 EXCAVATI ON- CULVERT M3 2280. 000 : 10. 000 22800.00 : 10. 350 23598.00 8. 800 20064.00 12.000 27360. 00
207300000 BEDDI NG MATERI AL M3 442.000 : 25. 000 11050.00 : 25.120 11103.04 20. 500 9061.00 31. 000 13702. 00
208100000 TEMPORARY ERGCSI ON CONTROL UNI'T 50000. 000 : 1. 000 50000. 00 : 1. 000 50000. 00 : 1. 000 50000. 00 : 1. 000 50000. 00
210110000 DQZER HOUR 50. 000 : 90. 000 4500.00 : 115. 000 5750.00 113. 000 5650.00 115. 000 5750. 00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 200. 000 : 7.500 1500.00 20. 000 4000.00 : 20. 000 4000.00 7.000 1400. 00
212010100 OBLI TERATE ROADVWAY STA 8.000 : 760. 300 6082.40 460. 000 3680.00 : 800. 000 6400.00 1000. 000 8000. 00
301260000 BASE COURSE GR 6A M3 44431. 000 : 15. 000 666465.00 16. 850 748662.35 17.500 777542.50 17.000 755327. 00
301440000 COVER MATERI AL GRADE 4A Mr 1395. 000 : 25. 000 34875.00 21.960 30634.20 33. 500 46732.50 19. 000 26505. 00
301520000 BLOTTER MATERI AL M 622.000 : 20. 000 12440.00 20. 340 12651.48 17.500 10885.00 17.000 10574. 00
301700000 TRAFFI C GRAVEL M3 8137.000 : 13. 000 105781.00 : 11.780 95853. 86 12.000 97644.00 12.000 97644. 00
401040000 PLANT M X BIT SURF GR D Mr 21791.000 : 16. 000 348656.00 15. 550 338850.05 16. 500 359551.50 14.000 305074. 00
401200000 HYDRATED LI ME Mr 305. 000 : 133. 000 40565. 00 125. 800 38369.00 126. 000 38430.00 124.000 37820. 00
402094000 ASPHALT CEMENT PG 64- 34 Mr 1313. 600 : 285. 000 374376.00 282.000 370435.20 282.000 370435.20 285. 000 374376. 00
402100000 LI QUI D ASPHALT MC-70 Mr 144.000 : 265. 000 38160.00 334. 000 48096.00 300. 000 43200.00 300. 000 43200. 00
402200000 EMJLSI FI ED ASPHALT SS-1 L 28246. 000 : 0. 200 5649.20 0. 100 2824.60 0. 100 2824.60 0. 100 2824. 60
402225000 EMJILSI FI ED ASPHALT CRS- 2P M 182.000 : 255. 000 46410.00 292. 500 53235.00 293. 000 53326.00 217.000 39494. 00
551170000 CONCRETE- CLASS DD M8 5.000 : 844. 200 4221.00 1380. 000 6900.00 1200. 000 6000.00 1250. 000 6250. 00
603004500 DRAI NAGE PI PE 450 MM M 554. 000 : 72.900 40386. 60 92. 000 50968. 00 : 65. 000 36010.00 97. 000 53738. 00
603006000 DRAI NAGE PI PE 600 MM M 471.000 : 163. 900 77196.90 129. 000 60759.00 115. 000 54165.00 153. 000 72063. 00
603007500 DRAI NAGE PI PE 750 MM M 188. 000 : 141. 300 26564.40 175. 000 32900.00 185. 000 34780.00 203. 000 38164. 00
603008900 DRAI NAGE PI PE 900 MM M 162. 000 : 173. 100 28042.20 190. 000 30780.00 : 189. 000 30618.00 225. 000 36450. 00
603012000 DRAI NAGE PI PE 1200 MM M 36. 000 : 258. 900 9320.40 274.000 9864.00 245. 000 8820.00 300. 000 10800. 00
603022500 DRAI NAGE PI PE 2250 MM M 53. 000 : 300. 000 15900. 00 : 460. 000 24380.00 433. 000 22949.00 750. 000 39750. 00
606000200 GUARD RAI L- BOX BEAM M 242.000 : 69. 300 16770.60 71.000 17182.00 78. 000 18876.00 71.000 17182. 00
606240000 GD RL WY- BET BOX BEAM TERM SCT EACH 4.000 : 3312. 500 13250.00 3100. 000 12400.00 : 3415. 000 13660. 00 3100. 000 12400. 00
607204100 FARM FENCE- TYPE F4M M 3057.000 : 2. 600 7948.20 3. 400 10393.80 3. 500 10699.50 3. 500 10699. 50
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 17.000 : 82. 600 1404.20 135. 000 2295.00 139. 000 2363.00 140. 000 2380. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 10. 000 : 91. 200 912.00 155. 000 1550.00 160. 000 1600.00 160. 000 1600. 00
607300200 FARM GATE-W RE- TYPE G 2 M 39.100 : 22.600 883.66 18. 150 709.67 18. 500 723.35 20. 000 782.00



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: STPP 22-1(7)8 (2023007000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI NATE M K WEEDEN CONSTRUCTI ON, INC.  E. H. OFTEDAL AND SONS, |NC. S K CONSTRUCTI ON, | NC.

LEW STOW MT M LES CI TY MT HELENA MT

DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSI T:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
609000000 CURB & GUTTER- CONCRETE M 152. 000 : 57. 300 8709.60 : 65. 000 9880.00 108. 000 16416.00 : 90. 000 13680. 00
610110000 SEEDI NG AREA NO 1 HA 42.000 : 375. 000 15750.00 : 435. 000 18270.00 : 447. 000 18774.00 : 455. 000 19110. 00
610120000 SEEDI NG AREA NO 2 HA 1.300 : 1081. 700 1406.21 - 1075. 000 1397.50 - 1110. 000 1443.00 - 1125. 000 1462. 50
610130000 SEEDI NG AREA NO 3 HA 9.500 : 264. 600 2513.70 - 365. 000 3467.50 375. 000 3562.50 380. 000 3610. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 42.000 : 111. 800 4695.60 125. 000 5250.00 129. 000 5418.00 130. 000 5460. 00
610222000 FERTI LI ZI NG AREA NO 2 HA 1.300 : 365. 900 475.67 - 285. 000 370.50 293. 000 380.90 300. 000 390. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 51.500 : 215. 300 11087.95 : 72. 000 3708.00 : 74.000 3811.00 : 75. 000 3862. 50
610510000 MJLCH HA 1.300 : 2992. 300 3889.99 3600. 000 4680.00 : 3700. 000 4810.00 : 3800. 000 4940. 00
613010000 Rl PRAP- CLASS 1 RANDOM VB 11.100 : 93. 000 1032.30 - 57. 000 632.70 : 96. 000 1065. 60 90. 000 999. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  311000. 000 : 0. 700 217700.00 : 0. 840 261240.00 - 0. 750 233250.00 : 0. 800 248800. 00
618030000 TEMPORARY PAVEMENT MARKI NGS KM 21.900 : 177. 800 3893.82 359. 000 7862.10 288. 000 6307.20 283. 000 6197. 70
618200000 WATER FOR DUST CONTROL KL 1200. 000 : 8. 000 9600.00 : 8. 500 10200.00 : 6. 600 7920.00 3.500 4200. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 11.000 : 155. 600 1711.60 - 172. 000 1892.00 172. 000 1892.00 185. 000 2035. 00
619033000 S| GNS- SHEET ALUM REFL SHT | M 2.000 : 183. 500 367.00 - 160. 000 320.00 160. 000 320.00 165. 000 330. 00
619034000 S| GNS- SHEET ALUM REFL SHT |11 M 13.000 : 172. 200 2238.60 - 168. 000 2184.00 168. 000 2184.00 165. 000 2145. 00
619120000 POSTS- STEEL U SIGN KG 65. 000 : 5. 300 344.50 - 5. 350 347.75 5. 400 351.00 5. 000 325. 00
619130000 POSTS- STEEL STRUCTURAL SI GN KG 284. 000 : 4. 400 1249.60 - 5. 250 1491.00 5. 300 1505.20 6. 000 1704. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 47.000 : 23. 800 1118.60 - 22. 500 1057.50 22. 500 1057.50 20. 000 940. 00
619235500 POLES- TRD TMBR- BARN 130 MM M 22.000 : 22. 400 492.80 25. 150 553.30 : 25. 000 550.00 : 24. 000 528. 00
619303000 FRANG S| GN POST BKWY S100X11  EACH 6.000 : 550. 000 3300.00 : 675. 000 4050.00 : 675. 000 4050.00 : 600. 000 3600. 00
619355000 SQ TBLR SLIP BASE BKW 76 MM EACH 2.000 : 188. 600 377.20 175. 000 350.00 175. 000 350.00 450. 000 900. 00
619511000 DELI NEATOR- DES A EACH 220.000 : 15. 700 3454.00 15. 850 3487.00 16. 000 3520.00 16. 000 3520. 00
619514000 DEL| NEATOR- DES D EACH 18.000 : 18. 100 325.80 - 17. 000 306.00 17. 000 306.00 19. 000 342. 00
619516000 DEL| NEATOR- DES F EACH 16. 000 : 17.100 273.60 - 16. 500 264.00 : 16. 500 264.00 - 17. 000 272. 00
619700000 REMOVE SI GNS EACH 34.000 : 33. 800 1149.20 30. 000 1020.00 30. 000 1020.00 45. 000 1530. 00
619702000 REMOVE SI GNS- GUI DE EACH 4.000 : 81. 300 325.20 75. 000 300.00 75. 000 300.00 120. 000 480. 00
619720000 RESET SI GNS EACH 12.000 : 86. 900 1042.80 - 85. 000 1020.00 85. 000 1020.00 86. 000 1032. 00
620001000 STRI PI NG WHI TE EPOXY SOLID KM 23.600 : 391. 300 9234.68 360. 000 8496.00 : 435. 000 10266.00 : 426. 000 10053. 60
620002000 STRI PI NG YELLOW EPOXY SOLI D KM 11.500 : 397. 800 4574.70 360. 000 4140.00 : 435. 000 5002.50 426. 000 4899. 00
620002100 STRI PI NG YL EPOXY BROKEN RURAL KM 9.600 : 89. 000 854.40 - 80. 000 768.00 : 109. 000 1046. 40 107. 000 1027. 20
620010000 STRI Pl NG WHI TE PAI NT L 1215. 000 - 4.800 5832.00 - 2. 900 3523.50 3.100 3766.50 3.000 3645. 00
620020000 STRI Pl NG YELLOW PAI NT L 713. 000 : 4.200 2994.60 - 2. 900 2067.70 3.100 2210.30 3.000 2139. 00
620030000 WORDS & SYMBOLS- WHI TE PAI NT L 34.000 : 17. 100 581.40 : 25. 000 850.00 14. 000 476.00 - 14. 000 476. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 96. 000 : 15. 300 1468.80 - 25. 000 2400.00 13. 500 1296.00 14. 000 1344. 00
620130000 WORDS/ SYMBOLS- WHIl TE EPOXY L 35.000 : 66. 800 2338.00 - 50. 000 1750.00 58. 500 2047.50 58. 000 2030. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 100. 000 : 61. 400 6140.00 - 50. 000 5000. 00 58. 500 5850.00 58. 000 5800. 00
622110000 GEOTEXTI LE-EROSION CL 1 R PRAP M2 36. 000 : 3.500 126.00 : 10. 000 360.00 10. 500 378.00 10. 000 360. 00
622220000 GEOTEXT| LE- SEP/ STAB-HI GH SURV M2 10034. 000 : 1. 700 17057.80 - 1. 730 17358.82 - 1. 300 13044.20 : 1. 500 15051. 00
622610000 GEOGRI D M 2350. 000 : 3.500 8225.00 3. 450 8107.50 : 3. 600 8460.00 3.500 8225. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 13. 000 6500. 00 - 1. 000 500.00 : 3. 400 1700.00 10. 000 5000. 00
855100000 WETLAND SI TE L Sum 1.000 : 11000. 000 11000.00 : 9500. 000 9500. 00 20000. 000 20000.00 : 25000. 000 25000. 00

TOTAL BI D 3,982, 292. 98 4,064, 873. 88 4,195, 605. 95 4,474,878. 10



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S) :

TOTAL LENGTH:
COUNTY & CODE:
CONTRACT #

AWARD RENMARKS:
CONTRACT TI ME

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

STPP 22-1(7)8 (2023007000)

FLAXVILLE - E & W

1 000- GRADI NG, GRAVEL, PLANT M X BI TUM NOUS SURFACI NG AND SEAL & COVER
1000 - 11.500 K LOVETERS

11.500 KI LOVETERS

DANIELS - 019

03801

AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
160 WORKI NG DAYS - MAY 28, 2004

AWARDED TO M K WEEDEN CONSTRUCTI ON, | NC. Bl DDER NAME & ADDRESS
LEW STOWN Mr SHUVAKER TRUCKI NG & EXC, | NC
EFFECTI VE DATE: SEPTEMBER 06, 2002 GREAT FALLS Mr
TOTAL CONTRACT PRI CE: 4,064, 873. 88 DEPCSI T:  10. 0% OF TOTAL BID
| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY UNI'T PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 10000. 000 : 1. 000 10000. 00
104210000 DETOUR- CONSTRUCT & MAI NTAI N L SUM 1.000 : 35000. 000 35000. 00
105100000 BLUETOP STAKI NG CR KM 21.000 : 1900. 000 39900. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 400000. 000 400000. 00
202120000 REMOVE Bl TUM NOUS PAVEMENT M2 2576. 000 : 15. 000 38640. 00
203100000 EXCAVATI ON- UNCLASSI FI ED M3 418552. 000 : 2. 600 1088235. 20
203150000 EXCAVATI ON- DI GOUTS M3 30. 000 : 20. 000 600. 00
203500000 TOPSQ L- SALVAG NG & PLACI NG M3 29481. 000 : 2.500 73702. 50
207100000 EXCAVATI ON- CULVERT M3 2280. 000 : 8. 000 18240. 00
207300000 BEDDI NG MATERI AL M3 442.000 : 17.000 7514. 00
208100000 TEMPORARY ERGCSI ON CONTROL UNI'T 50000. 000 : 1. 000 50000. 00
210110000 DQZER HOUR 50. 000 : 125. 000 6250. 00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 200. 000 : 10. 000 2000. 00
212010100 OBLI TERATE ROADVWAY STA 8.000 : 450. 000 3600. 00
301260000 BASE COURSE GR 6A M3 44431. 000 : 16. 500 733111.50
301440000 COVER MATERI AL GRADE 4A Mr 1395. 000 : 26. 000 36270. 00
301520000 BLOTTER MATERI AL M 622.000 : 15. 000 9330. 00
301700000 TRAFFI C GRAVEL M3 8137.000 : 14.000 113918. 00
401040000 PLANT M X BIT SURF GR D Mr 21791.000 : 19. 150 417297. 65
401200000 HYDRATED LI ME Mr 305. 000 : 135. 000 41175. 00
402094000 ASPHALT CEMENT PG 64- 34 Mr 1313. 600 : 300. 000 394080. 00
402100000 LI QUI D ASPHALT MC-70 Mr 144.000 : 285. 000 41040. 00
402200000 EMJLSI FI ED ASPHALT SS-1 L 28246. 000 : 0. 250 7061. 50
402225000 EMJILSI FI ED ASPHALT CRS- 2P M 182.000 : 300. 000 54600. 00
551170000 CONCRETE- CLASS DD M8 5. 000 1200. 000 6000. 00
603004500 DRAI NAGE PI PE 450 MM M 554. 000 : 85.010 47095. 54
603006000 DRAI NAGE PI PE 600 MM M 471.000 : 155. 000 73005. 00
603007500 DRAI NAGE PI PE 750 MM M 188. 000 : 160. 000 30080. 00
603008900 DRAI NAGE PI PE 900 MM M 162. 000 : 165. 000 26730. 00
603012000 DRAI NAGE PI PE 1200 MM M 36. 000 : 350. 000 12600. 00
603022500 DRAI NAGE PI PE 2250 MM M 53. 000 : 600. 000 31800. 00
606000200 GUARD RAI L- BOX BEAM M 242.000 : 75. 000 18150. 00
606240000 GD RL WY- BET BOX BEAM TERM SCT EACH 4.000 : 3255. 000 13020. 00
607204100 FARM FENCE- TYPE F4M M 3057.000 : 4.000 12228. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 17.000 : 100. 000 1700. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 10. 000 : 135. 000 1350. 00
607300200 FARM GATE-W RE- TYPE G 2 M 39.100 : 10. 000 391. 00

Bl DDER NAME & ADDRESS

W CKENS CONSTRUCTI ON, | NC.
LEW STOWN Mr
DEPCSI T:  10. 0% OF TOTAL BID

UNI'T PRI CE TOTAL
1. 000 10000
18000. 000 18000
1500. 000 31500
928000. 000 928000
1.550 3992
2.890 1209615

20. 000 600
2.500 73702

8. 000 18240
17.000 7514

1. 000 50000

80. 000 4000

20. 000 4000
1000. 000 8000
15. 100 670908

20. 970 29253

18. 400 11444

15. 000 122055

15. 430 336235
125. 800 38369
282.000 370435
222.000 31968

0. 100 2824

292. 500 53235
1920. 000 9600
74.000 40996
172.000 81012
200. 000 37600
214.000 34668
456. 000 16416
606. 000 32118
71.000 17182
3100. 000 12400
3. 400 10393

135. 000 2295
155. 000 1550
18. 150 709

SHEET 3
*** LETTI NG OF AUGUST 22, 2002

CONTRACT PLANS SECTI ON

Bl DDER NAME & ADDRESS
FRANZ CONSTRUCTI ON, | NC

S| DNEY Mr
DEPCSI T:  10. 0% OF TOTAL BID
UNI'T PRI CE TOTAL
1. 000 10000. 00
10850. 000 10850. 00
2015. 000 42315. 00
495000. 000 495000. 00
2.250 5796. 00
3. 600 1506787. 20
10. 050 301. 50
2.750 81072. 75
9. 000 20520. 00
18. 850 8331.70
1. 000 50000. 00
125. 000 6250. 00
22.150 4430. 00
750. 000 6000. 00
16. 750 744219. 25
23. 250 32433.75
20. 400 12688. 80
16. 000 130192. 00
17.100 372626. 10
139. 450 42532. 25
312. 600 410631. 36
246. 100 35438. 40
0.110 3107. 06
324. 250 59013. 50
1005. 000 5025. 00
52. 250 28946. 50
127. 500 60052. 50
154. 200 28989. 60
350. 000 56700. 00
392. 250 14121. 00
502. 000 26606. 00
78. 750 19057. 50
3440. 000 13760. 00
3. 100 9476. 70
94. 250 1602. 25
121. 950 1219.50
7.600 297.16



MONTANA SHEET 4
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: STPP 22-1(7)8 (2023007000)
Bl DDER NAME & ADDRESS Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS

SHUMAKER TRUCKI NG & EXC, INC. W CKENS CONSTRUCTI ON, | NC. FRANZ CONSTRUCTI ON, | NC

GREAT FALLS MT LEW STOMW MT SI DNEY MT

DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
609000000 CURB & GUTTER- CONCRETE M 152. 000 : 100. 000 15200.00 : 81. 900 12448.80 80. 450 12228. 40
610110000 SEEDI NG AREA NO 1 HA 42.000 : 675. 000 28350.00 : 435. 000 18270.00 : 640. 000 26880. 00
610120000 SEEDI NG AREA NO 2 HA 1.300 : 1400. 000 1820.00 1075. 000 1397.50 2561. 000 3329. 30
610130000 SEEDI NG AREA NO 3 HA 9.500 : 175. 000 1662.50 - 365. 000 3467.50 270. 000 2565. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 42.000 : 75. 000 3150.00 : 125. 000 5250.00 71. 000 2982. 00
610222000 FERTI LI ZI NG AREA NO 2 HA 1.300 : 100. 000 130.00 : 285. 000 370.50 118. 750 154. 38
610400000 CONDI TI ON SEEDBED SURFACE HA 51.500 : 100. 000 5150. 00 - 72. 000 3708.00 : 68. 750 3540. 63
610510000 MJLCH HA 1.300 : 4500. 000 5850. 00 - 3600. 000 4680.00 : 4010. 000 5213. 00
613010000 Rl PRAP- CLASS 1 RANDOM VB 11.100 : 150. 000 1665.00 - 80. 000 888.00 62. 250 690. 98
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  311000. 000 : 0. 900 279900.00 : 0. 840 261240.00 - 0. 860 267460. 00
618030000 TEMPORARY PAVEMENT MARKI NGS KM 21.900 : 375. 000 8212.50 282. 500 6186. 75 313. 200 6859. 08
618200000 WATER FOR DUST CONTROL KL 1200. 000 : 15. 000 18000.00 : 10. 000 12000.00 : 5. 400 6480. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 11.000 : 200. 000 2200.00 172. 000 1892.00 - 190. 700 2097. 70
619033000 S| GNS- SHEET ALUM REFL SHT | M 2.000 : 185. 000 370.00 - 160. 000 320.00 177. 400 354. 80
619034000 S| GNS- SHEET ALUM REFL SHT |11 M 13.000 : 185. 000 2405.00 - 168. 000 2184.00 - 186. 250 2421. 25
619120000 POSTS- STEEL U SIGN KG 65. 000 : 6. 000 390.00 5. 350 347.75 5. 950 386. 75
619130000 POSTS- STEEL STRUCTURAL SI GN KG 284. 000 : 6. 000 1704.00 - 5. 250 1491.00 5. 850 1661. 40
619234000 POLES- TRD TMBR- BARN 100 MM M 47.000 : 24.000 1128.00 - 22.500 1057.50 - 25. 000 1175. 00
619235500 POLES- TRD TMBR- BARN 130 MM M 22.000 : 26. 500 583.00 : 25. 150 553.30 : 27. 900 613. 80
619303000 FRANG S| GN POST BKWY S100X11  EACH 6.000 : 715. 000 4290.00 : 675. 000 4050.00 : 748. 250 4489. 50
619355000 SQ TBLR SLI P BASE BKW 76 MM  EACH 2.000 : 200. 000 400.00 : 175. 000 350.00 194. 000 388. 00
619511000 DEL| NEATOR- DES A EACH 220.000 : 18. 000 3960.00 ° 15. 850 3487.00 17. 600 3872. 00
619514000 DELI NEATOR- DES D EACH 18.000 : 21. 000 378.00 - 17. 000 306.00 18. 850 339. 30
619516000 DEL| NEATOR- DES F EACH 16. 000 : 18. 000 288.00 : 16. 500 264.00 - 18. 300 292. 80
619700000 REMOVE SI GNS EACH 34.000 : 50. 000 1700.00 30. 000 1020.00 33. 250 1130. 50
619702000 REMOVE SI GNS- GUI DE EACH 4.000 : 100. 000 400.00 : 75. 000 300.00 83. 150 332. 60
619720000 RESET SI GNS EACH 12.000 : 100. 000 1200.00 85. 000 1020.00 100. 000 1200. 00
620001000 STRI PI NG WHI TE EPOXY SOLI D KM 23.600 : 400. 000 9440.00 : 426. 000 10053. 60 : 472. 250 11145. 10
620002000 STRI PI NG YELLOW EPOXY SOLI D KM 11.500 : 400. 000 4600.00 : 426. 000 4899.00 : 472.750 5436. 63
620002100 STRI PI NG YL EPOXY BROKEN RURAL KM 9.600 : 400. 000 3840.00 : 106. 500 1022.40 118. 100 1133. 76
620010000 STRI Pl NG WHI TE PAI NT L 1215. 000 : 3.200 3888.00 3.050 3705.75 - 3.400 4131. 00
620020000 STRI Pl NG YELLOW PAI NT L 713. 000 : 3.200 2281.60 - 3.000 2139.00 3.350 2388. 55
620030000 WORDS & SYMBOLS- WHI TE PAI NT L 34.000 : 28. 000 952.00 13. 500 459.00 15. 000 510. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 96. 000 : 28. 000 2688.00 - 13. 000 1248.00 - 14. 450 1387. 20
620130000 WORDS/ SYMBOLS- WHIl TE EPOXY L 35.000 : 60. 000 2100.00 57. 250 2003.75 63. 500 2222.50
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 100. 000 : 60. 000 6000. 00 57. 250 5725.00 63. 500 6350. 00
622110000 GEOTEXTILE-ERCSION CL 1 RIPRAP M2 36. 000 : 20. 000 720.00 : 4.000 144.00 : 2.150 77. 40
622220000 GEOTEXT| LE- SEP/ STAB-HI GH SURV M2 10034. 000 : 1. 000 10034.00 : 1. 000 10034.00 : 1. 050 10535. 70
622610000 GEOGRI D M 2350. 000 : 5. 000 11750.00 : 3.000 7050. 00 2.700 6345. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 18. 000 9000.00 : 2. 000 1000. 00 7. 000 3500. 00
855100000 WETLAND SI TE L Sum 1.000 : 240000. 000 240000. 00 : 11000. 000 11000.00 : 16100. 000 16100. 00

TOTAL BI D 4,593, 494. 49 4,739, 866. 13 4,786, 791. 34



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S) :

TOTAL LENGTH:
COUNTY & CODE:
CONTRACT #:
AWARD REMARKS:
CONTRACT TI ME:
AWARDED TO

EFFECTI VE DATE:

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

STPP 29-1(39)42 (4309039000)

MAIN STREET- TW N BRI DGES

1000-M LLING, PLANT M X Bl TUM NOUS OVERLAY, SEAL & COVER, AND S| DEWALKS
1000 - 1. 635 KI LOVETERS

1. 635 KI LOVETERS
STI LLWATER - 095
07802
AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
45 WORKI NG DAYS - AUGUST 08, 2003
JI'M G LMAN EXCAVATI NG | NC.
BUTTE Mr ENG NEER' S ESTI MATE
SEPTEMBER 06, 2002

TOTAL CONTRACT PRI CE: 479, 149. 80
| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY UNI'T PRI CE TOTAL

104100000 M SCELLANEQUS WORK UNIT 10000. 000 : 1. 000 10000. 00
109200000 MOBI LI ZATI ON L SuM 1.000 : 65000. 000 65000. 00
202230000 REMOVE CURB & GUTTER M 212.000 : 25. 000 5300. 00
202241000 REMOVE S| DEWALK M2 233.300 : 27.000 6299. 10
208100000 TEMPORARY ERGCSI ON CONTROL UNI'T 5000. 000 : 1. 000 5000. 00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 150. 000 : 8. 500 1275. 00
301250000 BASE COURSE GR 5A M3 122.000 : 27.000 3294. 00
301440000 COVER MATERI AL GRADE 4A Mr 446. 000 : 30. 000 13380. 00
401040000 PLANT M X BIT SURF GR D Mr 3814.000 : 21.000 80094. 00
401200000 HYDRATED LI ME Mr 53. 000 : 110. 000 5830. 00
402097000 ASPHALT CEMENT PG 70-28 Mr 229.000 : 295. 000 67555. 00
402100000 LI QUI D ASPHALT MC-70 Mr 1.000 : 450. 000 450. 00
402200000 EMJLSI FI ED ASPHALT SS-1 L 7499. 000 : 0. 200 1499. 80
402225000 EMJLSI FIED ASPHALT CRS- 2P M 58. 000 : 260. 000 15080. 00
411000000 COLD M LLING M2 32645. 000 : 2.000 65290. 00
604220000 | NLET- DROP- TYPE 2 EACH 14.000 : 3900. 000 54600. 00
608100000 SI DEWALK- CONCRETE 100 MM M2 233.300 : 55. 000 12831. 50
609000000 CURB & GUTTER- CONCRETE M 212.200 : 68. 000 14429. 60
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 35000. 000 : 0. 800 28000. 00
619034000 SI GNS- SHEET ALUM REFL SHT |11 M2 19. 000 : 205. 000 3895. 00
619110000 POSTS- TUBULAR STEEL KG 572.900 : 8. 500 4869. 65
619234000 POLES-TRD TMBR- BARN 100 MM M 17. 200 : 27.000 464. 40
619235500 POLES- TRD TMBR- BARN 130 MM M 19. 600 : 29. 000 568. 40
619700000 REMOVE S| GNS EACH 4.000 : 45. 000 180. 00
620001000 STRI PI NG WHI TE EPOXY SOLI D KM 6. 600 : 500. 000 3300. 00
620001500 STRI PI NG WH EPOXY BROKEN URBAN KM 0. 200 : 180. 000 36. 00
620002000 STRI PI NG YELLOW EPOXY SOLI D KM 3.800 : 500. 000 1900. 00
620002500 STRIPI NG YL EPOXY BROKEN URBAN KM 2.000 : 180. 000 360. 00
620010000 STRI PI NG WHI TE PAI NT L 282.000 : 3. 000 846. 00
620020000 STRI PI NG YELLOW PAI NT L 192.000 : 3. 000 576. 00
620030000 WORDS & SYMBOLS- VHI TE PAI NT L 114.000 : 21.000 2394. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 38.000 : 21.000 798. 00
620040000 CURB MARKI NG YELLOW L 90. 000 : 19. 000 1710. 00
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 152. 000 : 62. 000 9424. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 51.000 : 62. 000 3162. 00
621030000 REMOVE DROP | NLETS EACH 14.000 : 470. 000 6580. 00

SHEET 1

*** LETTI NG OF AUGUST 22, 2002

| CERTIFY THAT TH S IS A TRUE TABULATI ON OF BI DS WQ Ve tgm

RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:

Bl DDER NAME & ADDRESS

JI'M G LMAN EXCAVATI NG | NC.
BUTTE
DEPCSI T

Mr
10. 0% OF TOTAL BI D
UNIT PRI CE TOTAL
1. 000 10000
125000. 000 125000
25. 000 5300
30. 000 6999
1. 000 5000
10. 000 1500
25. 000 3050
45. 000 20070
16. 000 61024
105. 000 5565
305. 000 69845
150. 000 150
0. 350 2624
280. 000 16240
1.350 44070
1100. 000 15400
51.000 11898
50. 000 10610
0. 760 26600
165. 000 3135
15. 000 8593
21.000 361
24.000 470
40. 000 160
500. 000 3300
250. 000 50
500. 000 1900
150. 000 300
5. 000 1410
5. 000 960
15. 000 1710
13. 000 494
16. 500 1485
58. 000 8816
58. 000 2958
150. 000 2100

Bl DDER NAME & ADDRESS
RI VERSI DE CONTRACTI NG, | NC.
Mr

M SSCULA
DEPCSI T

UNI'T PRI CE

1. 000

. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

0. 100

. 000
. 850
. 000
. 000
. 000

0. 800

. 000
. 500
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 400
. 400
. 000
. 000
. 500
. 000
. 000
. 000

10. 0% OF TOTAL BID

GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR
CONTRACT PLANS SECTI ON

Bl DDER NAME & ADDRESS
JTL GROUP, | NC. - BELGRADE
BELGRADE Mr
DEPCSI T:  10. 0% OF TOTAL BID

UNIT PRI CE TOTAL
1. 000 10000. 00
248000. 000 248000. 00
80. 000 16960. 00
80. 000 18664. 00
1. 000 5000. 00
4.000 600. 00
30. 000 3660. 00
50. 000 22300. 00
20. 000 76280. 00
120. 000 6360. 00
330. 000 75570. 00
600. 000 600. 00
1. 000 7499. 00
310. 000 17980. 00
2.000 65290. 00
2200. 000 30800. 00
170. 000 39661. 00
150. 000 31830. 00
1. 250 43750. 00
200. 000 3800. 00
20. 000 11458. 00
25. 000 430. 00
30. 000 588. 00
60. 000 240. 00
600. 000 3960. 00
300. 000 60. 00
700. 000 2660. 00
200. 000 400. 00
6. 000 1692. 00
6. 000 1152. 00
20. 000 2280. 00
15. 000 570. 00
20. 000 1800. 00
70. 000 10640. 00
70. 000 3570. 00
1000. 000 14000. 00



PROJECT NX(S).

I TEM NO.

STPP 29-1(39)42 (4309039000)

| TEM DESCRI PTI ON UNI'T

TOTAL BI D

QUANTI TY

MONTANA
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON

ENG NEER' S ESTI MATE

UNI'T PRI CE

TOTAL

496, 271. 45

Bl DDER NAME & ADDRESS
JI'M G LMAN EXCAVATI NG | NC.
BUTTE Mr

DEPCSI T:  10. 0% OF TOTAL BI D
UNIT PRI CE TOTAL
479, 149. 80

Bl DDER NAME & ADDRESS
RI VERSI DE CONTRACTI NG, | NC.
M SSCULA Mr

DEPCSI T:  10. 0% OF TOTAL BID
UNI'T PRI CE TOTAL
522, 254. 20

SHEET

*** LETTI NG OF AUGUST 22, 2002

Bl DDER NAME & ADDRESS
JTL GROUP, | NC. - BELGRADE

BELGRADE Mr
DEPCSI T:  10. 0% OF TOTAL BID
UNI'T PRI CE TOTAL
780, 104. 00

2



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S) :

TOTAL LENGTH:
COUNTY & CODE:
CONTRACT #:
AWARD REMARKS:
CONTRACT TI ME:
AWARDED TO

EFFECTI VE DATE:
FHWA  CONCURRENCE:

STPHS 90- 6( 96) 317 (4430096000)
MEDI AN RAIL - BCZEMAN PASS
SFTY- CONCRETE MEDI AN RAI L
SFTY - 0.000 KI LOVETERS

0. 000 KI LOVETERS
GALLATIN - 031
09802

AWARDED TO LOW BI DDER ON SEPT. 6, 2002.
2003

30 WORKI NG DAYS - MNAY 09,
OMO CONSTRUCTI ON | NC
Bl LLI NG5S
SEPTEMBER 06, 2002
SEPTEMBER 06, 2002

MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

| CERTIFY THAT THIS I S A TRUE TABULATI ON OF BI DS €P54=' J—
RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:

GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR
CONTRACT PLANS SECTI ON

FHWA CONCURRENCE ON SEPT. 6, 2002.

Bl DDER NAME & ADDRESS
OMO CONSTRUCTI ON | NC

Bl DDER NAME & ADDRESS
UNI TED RENTALS HWY TECH | NC

Bl DDER NAME & ADDRESS

ENG NEER' S ESTI MATE SCOTT LONG CONSTRUCTI ON, | NC.
Mr

TOTAL CONTRACT PRI CE: 81,131.85

| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY :
104100000 M SCELLANEQUS WORK UNIT 2000. 000 :
109200000 MOBI LI ZATI ON L SuM 1.000 :
606300200 MEDI AN RAI L- CONCRETE 1168MM M 424.000 :
606308000 MEDI AN RAI L CONC/ TRANSI TI ON M 6.100 :
606830000 REMOVE CONCRETE MEDI AN RAI L M 430. 100 :
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 3500. 000 :
619587000 CONC MEDI AN RAIL DEL DES H EACH 48. 000 :

TOTAL BI D

Bl LLI NGS Mr M SSCULA Mr Bl LLI NGS

DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID
UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL

1. 000 2000. 00 1. 000 2000. 00 1. 000 2000. 00 1. 000 2000. 00
22000. 000 22000. 00 3500. 000 3500. 00 6500. 000 6500. 00 10000. 000 10000. 00
180. 000 76320. 00 162. 000 68688. 00 182. 000 77168. 00 225. 000 95400. 00
220. 000 1342. 00 162. 000 988. 20 185. 000 1128.50 650. 000 3965. 00
16. 000 6881. 60 6.500 2795. 65 6. 250 2688. 13 15. 000 6451. 50
0. 800 2800. 00 0. 800 2800. 00 1. 000 3500. 00 1. 000 3500. 00
10. 000 480. 00 7.500 360. 00 7.000 336. 00 50. 000 2400. 00
111, 823. 60 81,131.85 93, 320. 63 123, 716. 50



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON **% LETTING OF AUGUST 22, 2002
PRQJECT NO. : BR 308-1(23)0 (3996023000) | CERTIFY THAT THI'S IS A TRUE TABULATI ON OF BI DS < m
HI GHWAY: ROCK CREEK- RED LODGE RECEl VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:
KI ND: X081- PRSTR CNCR BEAM BRDG & GRD, AGG SURF, PL M X SURF, SEAL & COVER
TYPE(S): 1000 - 0.252 KI LOVETERS X081 - 0.022 KI LOVETERS Y000 - 0.000 KI LOVETERS GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR

TOTAL LENGTH: 0.274 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CCDE: CARBON - 009
CONTRACT #: 02802
AVWARD REMARKS: AWARDED TO LOW Bl DDER ON SEPTEMBER 6, 2002.
CONTRACT T ME: 90 WORKI NG DAYS - JULY 15, 2003
AWARDED TO! TAM ETTI CONST. CQ, INC BI DDER NANE & ADDRESS BI DDER NAME & ADDRESS BI DDER NAME & ADDRESS

GREAT FALLS Mr ENG NEER S ESTI MATE TAM ETTI CONST. CQ, INC COP CONSTRUCTI ON' CO. EDWARD T COPPS CONST.

EFFECTI VE DATE: SEPTEMBER 06, 2002 GREAT FALLS Mr BI LLI NGS Mr BI LLI NGS Mr
TOTAL CONTRACT PRI CE: 998, 351. 23 DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT: 10.0% OF TOTAL BID
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 20000. 000 : 1. 000 20000.00 : 1. 000 20000.00 : 1. 000 20000.00 : 1. 000 20000. 00
104230000 DETOUR- CONST MAI NTAI N & REM L SUM 1.000 : 150000. 000 150000. 00 : 75000. 000 75000.00 : 55000. 000 55000.00 : 95000. 000 95000. 00
105100000 BLUETOP STAKI NG CR KM 0. 600 : 2750. 000 1650. 00 : 3000. 000 1800. 00 : 4100. 000 2460.00 : 2500. 000 1500. 00
105200000 BRI DGE SURVEY L SUM 1.000 : 7000. 000 7000.00 : 4000. 000 4000. 00 : 2200. 000 2200.00 : 4500. 000 4500. 00
109200000 MOBI LI ZATI ON L SUMm 1.000 : 135000. 000 135000. 00 : 35000. 000 35000. 00 : 100000. 000 100000. 00 : 90000. 000 90000. 00
202011000 REMOVE STRUCTURE L SUMm 1.000 : 40000. 000 40000. 00 : 40000. 000 40000. 00 : 48000. 000 48000. 00 : 44000. 000 44000. 00
203100000 EXCAVATI ON- UNCLASSI FI ED MB 3355. 000 : 5. 500 18452.50 : 9.000 30195.00 : 8. 000 26840.00 : 8. 000 26840. 00
203200000 EXCAVATI ON- UNCLASS BORROW MB 865. 000 : 6. 000 5190.00 : 11. 500 9947.50 8. 000 6920.00 : 9.500 8217. 50
203500000 TOPSO L- SALVAG NG & PLACI NG MB 590. 000 : 5. 000 2950.00 : 8. 500 5015.00 : 8. 000 4720.00 : 8. 000 4720. 00
207100000 EXCAVATI ON- CULVERT MB 285.000 : 8. 000 2280.00 : 14. 000 3990.00 : 11. 000 3135.00 : 27.000 7695. 00
207400000 SELECT BACKFI LL MB 635. 000 : 27. 000 17145.00 : 40. 000 25400.00 : 37.000 23495.00 : 30. 000 19050. 00
208100000 TEMPORARY EROSI ON CONTROL UNIT 40000. 000 : 1. 000 40000. 00 : 1. 000 40000. 00 : 1. 000 40000. 00 : 1. 000 40000. 00
209200000 STRUCTURE EXCAVATI ON TYPE 2 MB 190. 000 : 31.000 5890.00 : 36. 000 6840. 00 : 70. 000 13300.00 : 27.000 5130. 00
209500000 SHORI NG & CRI BS L SuMm 1.000 : 30000. 000 30000.00 : 65000. 000 65000.00 : 50000. 000 50000.00 : 78000. 000 78000. 00
210110000 DOZER HOUR 1.000 : 110. 000 110.00 : 100. 000 100.00 : 160. 000 160.00 : 90. 000 90. 00
210300000 TEST TRAI LER TRANSPORT & SETUP KM 200. 000 : 8. 000 1600. 00 : 5. 000 1000. 00 : 3. 200 640.00 : 5. 000 1000. 00
301260000 BASE COURSE GR 6A MB 1924. 000 : 30. 000 57720.00 : 38.000 73112.00 : 40.000 76960.00 : 29. 500 56758. 00
301440000 OOVER MATERI AL GRADE 4A MP 44.000 : 55. 000 2420.00 : 120. 000 5280.00 : 95. 000 4180.00 : 90. 000 3960. 00
301700000 TRAFFI C GRAVEL MB 290. 000 : 26. 000 7540.00 : 40. 000 11600.00 : 37.000 10730.00 : 28. 000 8120. 00
401040000 PLANT M X BI T SURF GR D Mr 831. 000 : 35.000 29085.00 : 40. 000 33240.00 : 42.000 34902.00 : 45.000 37395. 00
401100000 DUST PALLI ATI VE Mr 7.000 : 135. 000 945.00 : 200. 000 1400. 00 : 110. 000 770.00 : 160. 000 1120. 00
401200000 HYDRATED LI ME Mr 11.000 : 132. 000 1452.00 : 100. 000 1100. 00 : 106. 000 1166. 00 : 107. 500 1182. 50
402094000 ASPHALT CEMENT PG 64- 34 MT 50. 000 : 295. 000 14750.00 : 250. 000 12500.00 : 260. 000 13000.00 : 250. 000 12500. 00
402200000 EMULSI FI ED ASPHALT SS-1 L 769. 000 : 0. 200 153.80 : 1. 000 769.00 : 1. 000 769.00 : 1. 000 769. 00
402225000 EMULS| FI ED ASPHALT CRS- 2P Mr 6.000 : 350. 000 2100.00 : 300. 000 1800. 00 : 320. 000 1920.00 : 300. 000 1800. 00
551175000 CONCRETE- CLASS DD MB 159. 400 : 510. 000 81294.00 : 420. 000 66948.00 : 500. 000 79700.00 : 650. 000 103610. 00
551400000 SPECI AL DECK CONCRETE MB 43.300 : 550. 000 23815.00 : 450. 000 19485.00 : 450. 000 19485.00 : 845. 000 36588. 50
551500000 DRI LLED SHAFT CONCRETE MB 80. 100 : 330. 000 26433.00 : 200. 000 16020.00 : 250. 000 20025.00 : 234,000 18743. 40
552150000 TRANSVERSE DECK GROOVI NG M 253.000 : 10. 500 2656.50 8. 000 2024.00 : 9.000 2277.00 10. 000 2530. 00
552718900 DRI LLED SHAFT - 1.98 M M 26. 000 : 2000. 000 52000.00 : 3800. 000 98800.00 : 4000. 000 104000. 00 : 4000. 000 104000. 00
553050000 PRESTRESSED BEAM BULB TEE M 154. 000 : 670. 000 103180. 00 : 600. 000 92400.00 : 600. 000 92400.00 : 600. 000 92400. 00
555100000 REI NFORCI NG STEEL KG 13268. 000 : 1. 900 25209.20 : 1.370 18177.16 : 1.100 14594.80 2. 000 26536. 00
555200000 REI NFORCI NG STEEL- EPOXY COATED  KG 5112. 000 : 2.500 12780.00 : 1.390 7105.68 : 1. 400 7156.80 : 1. 400 7156. 80
556100000 STRUCTURAL STEEL L SuMm 1.000 : 3910. 000 3910.00 : 5000. 000 5000. 00 : 9000. 000 9000.00 : 4800. 000 4800. 00
557200000 BRI DGE RAIL-T 101 M 66. 600 : 205. 000 13653.00 : 180. 000 11988.00 : 160. 000 10656.00 : 245. 000 16317. 00
557320000 HAND RAI L M 66. 600 : 102. 000 6793.20 : 200. 000 13320.00 : 250. 000 16650.00 : 225. 000 14985. 00
603004500 DRAI NAGE Pl PE 450 MM M 160. 000 : 96. 000 15360.00 : 80. 000 12800.00 : 160. 000 25600.00 : 33.000 5280. 00



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002
PRQJECT NQ(S).: BR 308-1(23)0 (3996023000)
BI DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI MATE TAM ETTI CONST. CO., INC COP CONSTRUCTI ON CO. EDWARD T COPPS CONST.
GREAT FALLS Mr Bl LLI NGS Mr Bl LLI NGS Mr
DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID
| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTITY : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
603006000 DRAI NAGE PI PE 600 MM M 53. 500 : 135. 000 7222.50 90. 000 4815.00 215. 000 11502.50 145. 000 7757.50
606000000 GUARD RAI L- STEEL M 7.600 : 70. 000 532.00 38. 500 292.60 50. 000 380.00 42.500 323.00
606015000 GD RAIL-STL |INT RDW TERM SECT M 19. 100 : 80. 000 1528.00 79. 000 1508.90 80. 000 1528.00 85. 000 1623. 50
606120000 GUARD RAI L- STL/ BR APPR-TY 2 UNI'T 2.000 : 540. 000 1080.00 300. 000 600.00 : 320. 000 640.00 330. 000 660. 00
606800000 REMOVE GUARD RAI L M 19. 800 : 6.500 128.70 13. 500 267.30 20. 000 396.00 15. 000 297.00
607204100 FARM FENCE- TYPE F4M M 250. 000 : 5. 000 1250.00 3. 830 957.50 4.100 1025.00 5. 000 1250. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 5.000 : 110. 000 550.00 : 90. 000 450.00 96. 000 480.00 100. 000 500. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 4.000 : 140. 000 560.00 : 120. 000 480.00 128. 000 512.00 140. 000 560. 00
607400000 FENCE- TEMPORARY M 40. 000 : 4.000 160.00 : 3. 000 120.00 : 3. 150 126.00 4.000 160. 00
608100000 SI DEWALK- CONCRETE 100 MM M2 6. 600 : 45. 000 297.00 40. 000 264.00 75. 000 495.00 40. 000 264. 00
608290000 SI DEWALK- CONCRETE 300 MM M2 38.900 : 85. 000 3306.50 : 90. 000 3501.00 100. 000 3890.00 : 60. 000 2334. 00
609000000 CURB & GUTTER- CONCRETE M 26. 800 : 75. 000 2010.00 35. 000 938.00 75. 000 2010.00 25. 000 670. 00
610100000 SEEDI NG HA 0.700 : 400. 000 280.00 800. 000 560.00 : 850. 000 595.00 2000. 000 1400. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 0.700 : 350. 000 245.00 500. 000 350.00 535. 000 374.50 200. 000 140. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 0.700 : 225. 000 157.50 510. 000 357.00 480. 000 336.00 400. 000 280. 00
610520000 COVPCST HA 0.700 : 1100. 000 770.00 4500. 000 3150.00 : 4800. 000 3360.00 6600. 000 4620. 00
611170000 CATTLE GUARD 7.2 M EACH 2.000 : 8400. 000 16800.00 : 6500. 000 13000.00 : 6400. 000 12800.00 : 8500. 000 17000. 00
613010000 RI PRAP-CLASS 1 RANDOM M3 245.000 : 50. 000 12250.00 55. 000 13475.00 45. 000 11025.00 55. 000 13475. 00
613020000 RI PRAP-CLASS 2 RANDOM M3 390. 000 : 60. 000 23400.00 55. 000 21450.00 55. 000 21450.00 55. 000 21450. 00
613030000 RI PRAP-CLASS 3 RANDOM M3 131.000 : 60. 000 7860.00 60. 000 7860.00 65. 000 8515.00 55. 000 7205. 00
613090000 RI PRAP TREATMENT M2 259. 000 : 7.500 1942.50 30. 000 7770.00 11.000 2849.00 12.000 3108. 00
618020000 TRAFFI C CONTROL L SuMm 1.000 : 38000. 000 38000.00 38500. 000 38500.00 28000. 000 28000.00 : 32000. 000 32000. 00
619023000 SI GNS- ALUM SHEET | NCR- SHT | M2 2.000 : 200. 000 400.00 185. 000 370.00 200. 000 400.00 200. 000 400. 00
619024000 SI GNS- ALUM SHEET | NCR-SHT |11 M2 0.900 : 250. 000 225.00 198. 000 178.20 200. 000 180.00 215. 000 193. 50
619034000 SI GNS- SHEET ALUM REFL SHT |11 M2 4.100 : 250. 000 1025.00 69. 500 284.95 180. 000 738.00 205. 000 840. 50
619130000 POSTS- STEEL STRUCTURAL SI GN KG 90. 200 : 5. 000 451.00 5.200 469.04 5. 250 473.55 8. 000 721. 60
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 65. 600 : 9. 000 590.40 10. 500 688.80 11.000 721.60 12.500 820. 00
619234000 POLES-TRD TMBR- BARN 100 MM M 16. 600 : 26. 000 431.60 23.000 381.80 24.000 398.40 26. 000 431. 60
619235500 POLES- TRD TMBR- BARN 130 MM M 4.300 : 30. 000 129.00 26. 000 111.80 27.000 116.10 29. 000 124.70
619303000 FRANG SI GN POST BKWY S100X11 EACH 2.000 : 700. 000 1400.00 675. 000 1350.00 700. 000 1400.00 715. 000 1430. 00
619355000 SQ TBLR SLI P BASE BKWY 76 MM EACH 2.000 : 170. 000 340.00 190. 000 380.00 200. 000 400.00 210. 000 420. 00
619513000 DELI NEATOR-DES C EACH 16. 000 : 19. 000 304.00 19. 000 304.00 20. 000 320.00 21.000 336. 00
619514000 DELI NEATOR-DES D EACH 2.000 : 23.000 46.00 : 19. 500 39.00 20. 000 40.00 : 21.500 43. 00
619516000 DELI NEATOR- DES F EACH 6. 000 : 23.000 138.00 : 18. 000 108.00 19. 000 114.00 20. 000 120. 00
619700000 REMOVE S| GNS EACH 9. 000 : 32. 000 288.00 25. 000 225.00 30. 000 270.00 35. 000 315. 00
619702000 REMOVE SI GNS- GUI DE EACH 2.000 : 148. 000 296.00 95. 000 190.00 100. 000 200.00 50. 000 100. 00
619720000 RESET SI GNS EACH 2.000 : 106. 000 212.00 100. 000 200.00 : 105. 000 210.00 100. 000 200. 00
620010000 STRI PI NG WHI TE PAI NT L 111.000 : 6. 000 666.00 12.000 1332.00 12.000 1332.00 8. 000 888. 00
620020000 STRI PI NG YELLOW PAI NT L 93. 000 : 6. 000 558.00 : 12.000 1116.00 12. 000 1116.00 8. 000 744.00
620040000 CURB NMARKI NG YELLOW L 4.000 : 32. 000 128.00 15. 000 60.00 16. 000 64.00 65. 000 260. 00
622120000 GEOTEX-ERCSION CL 2 & 3 RIPRAP M2 580. 000 : 3. 500 2030.00 3. 000 1740.00 6. 500 3770.00 4.000 2320. 00

TOTAL BI D 1, 090, 504. 90 998, 351. 23 1,067, 364. 25 1,130, 078. 60



PRQJECT NO STPHS 532-1(4) 12 (3641004000)

HI GHVAY: SLOPE FLATTENI NG- NORTH OF LAUREL

KI ND: SFTY- SLOPE FLATTENI NG
TYPE(S) : SFTY - 0.840 Kl LOVETERS
TOTAL LENGTH: 0.840 KI LOVETERS

COUNTY & CCDE: YELLOWSTONE - 111

CONTRACT #: 01602
AWARD REMARKS: AWARDED TO LOW Bl DDER ON SEPTEMBER 6, 2002.
CONTRACT TI ME: 30 WORKI NG DAYS - MAY 09, 2003
AWARDED TQ: J & S CONSTRUCTI ON | NC.

BEL GRADE

EFFECTI VE DATE: SEPTEMBER 06, 2002
TOTAL CONTRACT PRI CE: 118, 008. 12

I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY :
104100000 M SCELLANEQUS WORK UNIT 5000. 000 :
109200000 MOBI LI ZATI ON L Sum 1.000 :
203300000 EMBANKNENT | N PLACE VB 5741. 000 -
203500000 TOPSOl L- SALVAG NG & PLACI NG VB 1297. 000 -
208100000 TEMPORARY EROSI ON CONTROL UNIT 5000. 000 :
301333000 TCP SURFACI NG GR 3B VB 91.000 :
602010000 REMOVE Pl PE CULVERTS M 21.000 :
602030000 CLEAN CULVERT Pl PE M 18. 000 :
603004500 DRAI NAGE PI PE 450 MM M 19. 000 :
603100317 CSP 375 MV X 1.63 M M 14.000 :
603100616 CSP 600 MV X 1.63 M M 3.000 :
603110317 CSP | RR 375 MM X 1.63 MV M 13.000 :
607204100 FARM FENCE- TYPE F4M M 65. 000 :
607205000 FARM FENCE- TYPE F5W M 193. 000 :
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 16. 000 :
607400000 FENCE- TEMPORARY M 235. 000 :
607490000 DEADMAN EACH 6.000 :
607603121 FARM FENCE- TYPE F3M 1220 M WAV M 30. 000 :
610110000 SEEDI NG AREA NO 1 HA 1.300 :
610210000 FERTI LI ZI NG AREA NO 1 HA 1.300 :
610400000 CONDI TI ON SEEDBED SURFACE HA 1.300 :
610510000 MJLCH HA 1.300 :
618020000 TRAFFI C CONTROL L Sum 1.000 :
618200000 WATER FOR DUST CONTROL KL 17.000 :
800060000 MAI LBOX EACH 6. 000 :

TOTAL BI D

MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

| CERTIFY THAT TH S IS A TRUE TABULATI ON OF BI DS WQ Ve tgm

RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:

GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR
CONTRACT PLANS SECTI ON

Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER' S ESTI MATE J & S CONSTRUCTI ON | NC. JTL GROUP, | NC. -BILLINGS DEBCON, | NC
BELGRADE Mr Bl LLI NGS Mr LEW STOWN Mr
DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID
UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL

1. 000 5000.00 1. 000 5000.00 1. 000 5000.00 1. 000 5000. 00
15000. 000 15000. 00 : 30300. 000 30300.00 5000. 000 5000.00 25000. 000 25000. 00
9. 000 51669.00 3. 500 20093.50 10. 750 61715.75 10. 000 57410. 00
3. 500 4539.50 1.880 2438.36 6. 000 7782.00 4.000 5188. 00
1. 000 5000.00 1. 000 5000.00 1. 000 5000.00 1. 000 5000. 00
25. 000 2275.00 47.830 4352.53 50. 000 4550.00 20. 000 1820. 00
35. 000 735.00 56. 250 1181.25 30. 000 630.00 60. 000 1260. 00
75. 000 1350.00 69. 440 1249.92 100. 000 1800.00 100. 000 1800. 00
95. 000 1805.00 132.730 2521.87 100. 000 1900.00 150. 000 2850. 00
160. 000 2240.00 221. 650 3103.10 90. 000 1260.00 150. 000 2100. 00
300. 000 900.00 679. 010 2037.03 200. 000 600.00 : 300. 000 900. 00
170. 000 2210.00 155. 290 2018.77 90. 000 1170.00 200. 000 2600. 00
7.000 455.00 4. 380 284.70 14.000 910.00 : 6. 000 390. 00
7.000 1351.00 5.630 1086.59 14.000 2702.00 8. 000 1544. 00
100. 000 1600.00 93. 750 1500.00 140. 000 2240.00 150. 000 2400. 00
4.000 940.00 2.500 587.50 15. 000 3525.00 2.000 470. 00
50. 000 300.00 37.500 225.00 150. 000 900.00 : 20. 000 120. 00
7.000 210.00 21. 250 637.50 14.000 420.00 10. 000 300. 00
600. 000 780.00 1250. 000 1625.00 1100. 000 1430.00 1000. 000 1300. 00
150. 000 195.00 250. 000 325.00 700. 000 910.00 900. 000 1170. 00
130. 000 169.00 375. 000 487.50 200. 000 260.00 500. 000 650. 00
3000. 000 3900.00 : 3125. 000 4062.50 4000. 000 5200.00 2000. 000 2600. 00
18000. 000 18000.00 : 26928. 000 26928.00 13750. 000 13750.00 18000. 000 18000. 00
12.000 204.00 12.500 212.50 100. 000 1700.00 20. 000 340. 00
135. 000 810.00 125. 000 750.00 150. 000 900.00 : 500. 000 3000. 00
121, 637. 50 118, 008. 12 131, 254. 75 143, 212. 00



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S) :

TOTAL LENGTH:
COUNTY & CODE:
CONTRACT #:
AWARD REMARKS:
CONTRACT TI ME:
AWARDED TO

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

STPHS 532-1(4) 12 (3641004000)
SLOPE FLATTENI NG- NORTH OF LAUREL
SFTY- SLOPE FLATTENI NG

SFTY - 0.840 Kl LOVETERS

0. 840 KI LOVETERS

YELLOWSTONE - 111

01602

AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
30 WORKI NG DAYS - MAY 09, 2003

J & S CONSTRUCTI ON | NC. Bl DDER NAME & ADDRESS

BELGRADE Mr SCOTT LONG CONSTRUCTI ON, | NC.
EFFECTI VE DATE: SEPTEMBER 06, 2002 Bl LLI NGS Mr
TOTAL CONTRACT PRI CE: 118, 008. 12 DEPCSI T:  10. 0% OF TOTAL BID

| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY : UNIT PRI CE TOTAL

104100000 M SCELLANEQUS WORK UNIT 5000. 000 : 1. 000 5000. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 17500. 000 17500. 00
203300000 EMBANKMENT | N PLACE M3 5741. 000 : 11.800 67743. 80
203500000 TOPSQA L- SALVAG NG & PLACI NG M3 1297. 000 : 7.450 9662. 65
208100000 TEMPORARY ERGCSI ON CONTROL UNIT 5000. 000 : 1. 000 5000. 00
301333000 TOP SURFACI NG GR 3B M8 91. 000 : 33. 000 3003. 00
602010000 REMOVE Pl PE CULVERTS M 21.000 : 170. 000 3570. 00
602030000 CLEAN CULVERT PI PE M 18. 000 : 75. 000 1350. 00
603004500 DRAI NAGE PI PE 450 MM M 19. 000 : 100. 000 1900. 00
603100317 CSP 375 M X 1.63 MM M 14.000 : 100. 000 1400. 00
603100616 CSP 600 M X 1.63 MM M 3.000 : 250. 000 750. 00
603110317 CSP IRR 375 MM X 1.63 MM M 13.000 : 275. 000 3575. 00
607204100 FARM FENCE- TYPE F4M M 65. 000 : 15. 000 975. 00
607205000 FARM FENCE- TYPE F5W M 193. 000 : 8. 000 1544. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 16. 000 : 300. 000 4800. 00
607400000 FENCE- TEMPORARY M 235.000 : 6. 000 1410. 00
607490000 DEADVAN EACH 6.000 : 600. 000 3600. 00
607603121 FARM FENCE- TYPE F3M 1220 M WN M 30. 000 : 25. 000 750. 00
610110000 SEEDI NG AREA NO 1 HA 1.300 : 1500. 000 1950. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.300 : 1500. 000 1950. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 1.300 : 2000. 000 2600. 00
610510000 MJLCH HA 1.300 : 3500. 000 4550. 00
618020000 TRAFFI C CONTROL L SuMm 1.000 : 30000. 000 30000. 00
618200000 WATER FOR DUST CONTRCL KL 17.000 : 10. 000 170. 00
800060000 NMAI LBOX EACH 6. 000 : 400. 000 2400. 00

TOTAL BI D 177, 153. 45

Bl DDER NAME & ADDRESS
RI VERSI DE CONTRACTI NG, | NC.
Mr

M SSOULA

DEPCSI T:  10. 0% OF TOTAL BID

UNI'T PRI CE

1. 000
35479. 000
17.000
18. 000
1. 000
47.000
33. 000
100. 000
120. 000
130. 000
210. 000
121. 000
6. 500
7.000
1100. 000
4.000
40. 000
11.310
2500. 000
500. 000
100. 000
2501. 000
35000. 000
15. 000
220. 000

TOTAL

5000.
35479.
97597.
23346.

5000.

4277.

693.

1800.

2280.

1820.

630.

1573.

422.

1351.

17600.
940.
240.
339.

3250.

650.
130.

3251.

35000.
255.
1320.

244, 244,

SHEET
*** LETTI NG OF AUGUST 22, 2002

CONTRACT PLANS SECTI ON

2



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON **% LETTING OF AUGUST 22, 2002
PRQJECT NO. : STPU 1020(15) (4534015000) | CERTIFY THAT THI'S IS A TRUE TABULATI ON OF BI DS < m
HI GHWAY: MONTANA AVE OVERPASS- BI LLI NGS RECEl VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:
KI ND: X541- STRUCTURE REHABI LI TATI ON
TYPE(S): X541 - 0.000 KI LOVETERS X541 - 0.000 KI LOVETERS GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR
TOTAL LENGTH: 0.000 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CCDE: YELLOASTONE - 111
CONTRACT #: 03802
AVWARD REMARKS: AWARDED TO LOW Bl DDER ON SEPTEMBER 6, 2002.
CONTRACT Tl ME: 45 WORKI NG DAYS - JUNE 06, 2003
AWARDED TO! SCOTT LONG CONSTRUCTI ON, | NC. BI DDER NAME & ADDRESS BI DDER NAME & ADDRESS BI DDER NAME & ADDRESS
BI LLI NGS Mr ENG NEER S ESTI MATE SCOTT LONG CONSTRUCTI ON, INC.  COP CONSTRUCTI ON CO. DI AVOND CONSTRUCTI ON, | NC.
EFFECTI VE DATE: SEPTEMBER 06, 2002 BI LLI NGS Mr BI LLI NGS Mr HELENA MP
TOTAL CONTRACT PRI CE: 547, 392. 50 DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT: 10.0% OF TOTAL BID
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRICE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 10000. 000 : 1. 000 10000.00 : 1. 000 10000.00 : 1. 000 10000.00 : 1. 000 10000. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 80000. 000 80000. 00 : 50000. 000 50000.00 : 80000. 000 80000.00 : 101657. 000 101657. 00
552124000 CONCRETE- SUBSTRUCTURE REPAI R MB 7.500 : 3500. 000 26250.00 : 3500. 000 26250.00 : 5300. 000 39750.00 : 4000. 000 30000. 00
552125000 CONCRETE- SHALLOW REPAI R M 54. 800 : 500. 000 27400.00 : 600. 000 32880.00 : 1050. 000 57540.00 : 1700. 000 93160. 00
552126000 CONCRETE- DEEP REPAI R M 24. 600 : 600. 000 14760.00 : 650. 000 15990.00 : 1735. 000 42681.00 : 2950. 000 72570. 00
552130000 BRI DGE DECK TREATMENT M 8907. 000 : 10. 000 89070.00 : 11. 000 97977.00 : 10. 000 89070.00 : 10. 500 93523. 50
552132000 FURNI SH HMAM TREATMENT MAT' L L 2969. 000 : 16. 000 47504.00 : 16. 000 47504.00 : 13. 000 38597.00 : 17. 000 50473. 00
552140000 FRP REI NFORCEMENT CAP 4 54. 400 : 250. 000 13600.00 : 300. 000 16320.00 : 245. 000 13328.00 : 437. 000 23772. 80
552205000 PENETRATI NG CONCRETE SEALER M 2675. 900 : 40. 000 107036. 00 : 15. 000 40138.50 : 20. 000 53518.00 : 22.000 58869. 80
552220000 CONCRETE WATERPROOFI NG M 754. 600 : 125. 000 94325.00 : 40. 000 30184.00 : 55. 000 41503.00 : 80. 000 60368. 00
552302000 REVI SE DECK DRAI N EACH 5.000 : 150. 000 750.00 : 700. 000 3500.00 : 360. 000 1800. 00 : 340. 000 1700. 00
552404000 RESEAL EXI STING JO NTS M 403. 900 : 140. 000 56546.00 : 110. 000 44429.00 : 92. 000 37158.80 70. 000 28273. 00
552902000 EMBED GALVANI C ANODE EACH 94.000 : 50. 000 4700.00 : 250. 000 23500.00 : 30. 000 2820.00 : 40. 000 3760. 00
556600000 CLEAN & COAT EXI ST STR STL M 44.000 : 100. 000 4400.00 : 350. 000 15400.00 : 185. 000 8140.00 : 480. 000 21120. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 88000. 000 : 0. 700 61600.00 : 1. 000 88000. 00 : 0. 700 61600.00 : 0. 760 66880. 00
620110000 STRI Pl NG-WHI TE EPOXY L 77.000 : 17. 500 1347.50 : 40.000 3080.00 : 12. 000 924.00 : 32.000 2464. 00
620120000 STRI Pl NG YELLOW EPOXY L 56. 000 : 17. 500 980.00 : 40.000 2240.00 : 12. 000 672.00 : 32.000 1792. 00

TOTAL BI D 640, 268. 50 547, 392. 50 579, 101. 80 720, 383. 10



PRQIECT NO.:

HI GHWAY:
KI ND:
TYPE(S) :

TOTAL LENGTH:
COUNTY & CODE:
CONTRACT #:
AWARD REMARKS:
CONTRACT TI ME:
AWARDED TO

EFFECTI VE DATE:

STPU 1020(15) (4534015000)

MONTANA AVE OVERPASS- Bl LLI NGS
X541- STRUCTURE REHABI LI TATI ON
X541 - 0. 000 KI LOVETERS

0. 000 KI LOVETERS
YELLOWSTONE - 111
03802

SCOTT LONG CONSTRUCTI ON, | NC.
Mr

Bl LLI NG5S
SEPTEMBER 06, 2002

TOTAL CONTRACT PRI CE: 547, 392. 50

I TEM NO.

104100000
109200000
552124000
552125000
552126000
552130000
552132000
552140000
552205000
552220000
552302000
552404000
552902000
556600000
618010000
620110000
620120000

| TEM DESCRI PTI ON

M SCELLANEQUS WORK

MOBI LI ZATI ON

CONCRETE- SUBSTRUCTURE REPAI R
CONCRETE- SHALLOW REPAI R
CONCRETE- DEEP REPAI R

BRI DGE DECK TREATMENT

FURNI SH HMWAM TREATMVENT MAT’ L
FRP REI NFORCEMENT CAP
PENETRATI NG CONCRETE SEALER
CONCRETE WATERPROOFI NG

REVI SE DECK DRAI N

RESEAL EXI STI NG JO NTS

EMBED GALVANI C ANCDE

CLEAN & COAT EXI ST STR STL
TRAFFI C CONTROL- DEVI CES CB
STRI PI NG WHI TE EPOXY

STRI PI NG YELLOW EPOXY

TOTAL BI D

UNI'T

- g
sgigsss ssss§:

1_1_2
—

X541 -

QUANTI TY :
10000. :
1.

7.
54.
24.
8907.
2969.

54.
2675.

000

0. 000 KI LOVETERS

AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
45 WORKI NG DAYS - JUNE 06, 2003

MONTANA
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON

Bl DDER NAME & ADDRESS
EDWARD T COPPS CONST.

Bl LLI NGS
DEPCSI T:

Mr
10. 0% OF TOTAL BID

UNI'T PRI CE

1
154275.
7351.
510.
865.
13.
16.
340.
35.
100.
600.
70.
250.
415.
0.
13.
13.

. 000
000
420
000
000
250
200
000
000
000
000
000
000
000
600
360
360

TOTAL

10000.
154275.
55135.
27948.
21279.
118017.
48097.
18496.
93656.
75460.
3000.
28273.
23500.
18260.
52800.
1028.
748.

749, 975.

SHEET
*** LETTI NG OF AUGUST 22, 2002

CONTRACT PLANS SECTI ON

2



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON **% LETTING OF AUGUST 22, 2002
PRQJECT NO. : SMP 5699(03) (4974003000) | CERTIFY THAT THI'S IS A TRUE TABULATI ON OF BI DS < m
HI GHWAY: BI LLINGS DI STRI CT - CRUSH & STOCKPI LE RECEl VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:
KI ND: MAI N- CRUSHI NG AND STOCKPI LI NG
TYPE(S): MAI N - 0.000 M LES MAI N - 0.000 M LES MAIN - 0.000 M LES GEORGE E. PERI MAN,

MAIN - 0.000 M LES MAI N - 0.000 M LES TEMPORARY SUPERVI SOR
CONTRACT PLANS SECTI ON

TOTAL LENGTH: 0.000 M LES
COUNTY & CCDE: BI G HORN - 003, YELLOWSTONE - 111
CONTRACT #: 19602
AWARD REMARKS: ALL BI DS WERE REJECTED

xxx%x  SEE AWARD REMARKS *****



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002
PRQIECT NO.: BR 9010(11) (2792011000) | CERTIFY THAT THIS I S A TRUE TABULATI ON OF BI DS g_ @}:n—‘"\
HI GHWAY: PCPLAR RI VER- NW OF SCOBEY RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:
KI ND: X081- CONCRETE PRESTRESSED Gl RDER STRUCTURE AND GRAVEL APPROACHES
TYPE(S) : E000 - 0. 517 KI LOVETERS X081 - 0. 043 KI LOVETERS Y000 - 0. 000 KI LOVETERS GEORGE E. PERI MAN,
TEMPORARY SUPERVI SOR
TOTAL LENGTH: 0. 560 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CODE: DANIELS - 019
CONTRACT #: 06802
AVWARD REMARKS: AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
CONTRACT TI ME: 90 WORKI NG DAYS - AUGUST 15, 2003
AWARDED TO SLETTEN CONSTRUCTI ON CO Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
GREAT FALLS Mr ENG NEER' S ESTI MATE SLETTEN CONSTRUCTI ON CO COP CONSTRUCTI ON CO.
EFFECTI VE DATE: SEPTEMBER 06, 2002 GREAT FALLS Mr Bl LLI NGS Mr
TOTAL CONTRACT PRI CE: 656, 349. 10 DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID
| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTITY : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNI'T PRI CE TOTAL
104100000 M SCELLANEOUS WORK UNIT 10000. 000 : 1. 000 10000. 00 : 1. 000 10000. 00 : 1. 000 10000. 00
104230000 DETOUR- CONST MAI NTAIN & REM L SUM 1.000 : 70000. 000 70000. 00 : 90000. 000 90000. 00 : 82000. 000 82000. 00
105100000 BLUETOP STAKI NG CR KM 1.000 : 3000. 000 3000.00 : 3000. 000 3000.00 : 3000. 000 3000. 00
105200000 BRI DGE SURVEY L SuMm 1.000 : 5000. 000 5000.00 8000. 000 8000.00 : 4000. 000 4000. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 100000. 000 100000.00 : 67000. 000 67000. 00 : 143000. 000 143000. 00
202011000 REMOVE STRUCTURE L SuMm 1.000 : 30000. 000 30000. 00 37000. 000 37000.00 43000. 000 43000. 00
203300000 EMBANKMENT | N PLACE M3 4966. 000 : 7.000 34762.00 4.500 22347.00 7.000 34762. 00
203500000 TOPSQA L- SALVAG NG & PLACI NG M3 495. 000 : 5. 000 2475.00 11.000 5445.00 7.000 3465. 00
208100000 TEMPORARY ERGCSI ON CONTROL UNIT 20000. 000 : 1. 000 20000. 00 : 1. 000 20000. 00 : 1. 000 20000. 00
301333000 TOP SURFACI NG GR 3B M3 1220. 000 : 32. 000 39040.00 30. 000 36600.00 35. 000 42700. 00
301750000 SELECT BACKFILL M3 533.000 : 35. 000 18655.00 30. 000 15990. 00 : 42.000 22386. 00
551175000 CONCRETE- CLASS DD M3 53. 000 : 650. 000 34450.00 750. 000 39750.00 500. 000 26500. 00
551400000 SPECI AL DECK CONCRETE M3 83.800 : 600. 000 50280.00 : 450. 000 37710.00 450. 000 37710. 00
552150000 TRANSVERSE DECK GROOVI NG M2 340. 000 : 7.500 2550.00 15. 000 5100.00 9. 000 3060. 00
553020000 PRESTRESSED BEAM TYPE 1 M 168. 000 : 350. 000 58800.00 : 500. 000 84000.00 400. 000 67200. 00
555100000 RElI NFORCI NG STEEL KG 2298. 000 : 1. 400 3217.20 2.000 4596.00 1.500 3447.00
555200000 RElI NFORCI NG STEEL- EPOXY COATED  KG 10253. 000 : 1.500 15379.50 2.000 20506.00 : 1. 600 16404. 80
556100000 STRUCTURAL STEEL L SuM 1.000 : 650. 000 650.00 : 5000. 000 5000.00 3500. 000 3500. 00
557200000 BRIDGE RAIL-T 101 M 86. 600 : 155. 000 13423.00 185. 000 16021.00 150. 000 12990. 00
559145080 TEST PI LE-STL PIPE 508 X 12.7 L SuM 1.000 : 15000. 000 15000. 00 : 20000. 000 20000.00 : 30000. 000 30000. 00
559232500 FURN STL PILE HP 250 X 62 MM M 112.900 : 50. 000 5645.00 52.000 5870.80 55. 000 6209. 50
559245050 FRN STL PIPE PILE 508X12.7 MM M 86.200 : 180. 000 15516.00 200. 000 17240.00 175. 000 15085. 00
559332500 DR STL PILE HP 250 X 62 MM M 110.500 : 20. 000 2210.00 15. 000 1657.50 20. 000 2210. 00
559345050 DR STL PIPE PILE 508X12.7 MM M 62.800 : 40. 000 2512.00 100. 000 6280.00 50. 000 3140. 00
559550000 CUTTI NG SHOE EACH 8.000 : 200. 000 1600.00 100. 000 800.00 150. 000 1200. 00
559556000 PILE DRI VI NG PO NT EACH 8.000 : 200. 000 1600.00 200. 000 1600.00 100. 000 800. 00
606120000 GUARD RAI L- STL/ BR APPR-TY 2 UNIT 4.000 : 600. 000 2400.00 610. 000 2440.00 640. 000 2560. 00
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 4.000 : 2100. 000 8400.00 : 3000. 000 12000.00 : 2300. 000 9200. 00
607204100 FARM FENCE- TYPE F4M M 1107. 000 : 4.000 4428.00 4.000 4428.00 4.000 4428. 00
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 10. 000 : 140. 000 1400.00 100. 000 1000.00 100. 000 1000. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 8.000 : 160. 000 1280.00 125. 000 1000.00 130. 000 1040. 00
607300200 FARM GATE-W RE- TYPE G 2 M 14. 400 : 30. 000 432.00 7.000 100.80 : 7.000 100. 80
607400000 FENCE- TEMPORARY M 257.000 : 2.250 578.25 3. 000 771.00 3. 000 771.00
610110000 SEEDI NG AREA NO 1 HA 0. 600 : 850. 000 510.00 : 5200. 000 3120.00 : 1300. 000 780. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 0. 600 : 350. 000 210.00 750. 000 450.00 450. 000 270.00
610400000 CONDI TI ON SEEDBED SURFACE HA 0. 600 : 225. 000 135.00 1100. 000 660.00 390. 000 234.00
613020000 RI PRAP-CLASS 2 RANDOM M3 300. 000 : 65. 000 19500. 00 : 50. 000 15000. 00 : 65. 000 19500. 00



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON **% LETTING OF AUGUST 22, 2002
PROJECT NQ(S).: BR 9010(11) (2792011000)
BI DDER NAME & ADDRESS BI DDER NAME & ADDRESS
ENG NEER S ESTI MATE SLETTEN CONSTRUCTI ON CO COP CONSTRUCTI ON' CO.

GREAT FALLS Mr BI LLI NGS Mr

DEPCSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRICE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT 30000. 000 : 0. 700 21000.00 : 1. 050 31500.00 : 1.100 33000. 00
618200000 WATER FOR DUST CONTROL KL 15. 000 : 10. 000 150.00 : 15. 000 225.00 : 200. 000 3000. 00
619033000 S| GNS- SHEET ALUM REFL SHT | M 0.800 : 175. 000 140.00 : 210. 000 168.00 : 215. 000 172. 00
619234000 POLES- TRD TMBR- BARN 100 MM M 6.200 : 35. 000 217.00 : 45.000 279.00 : 27.500 170. 50
619700000 REMOVE S| GNS EACH 7.000 : 40. 000 280.00 : 35.000 245.00 : 37.000 259. 00
622120000 GEOTEX-EROSION CL 2 & 3 RIPRAP M2 483. 000 : 3. 000 1449.00 : 3. 000 1449.00 : 6. 500 3139. 50

TOTAL BI D 618, 273. 95 656, 349. 10 717,394.10



MONTANA SHEET 1
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002
PRQIECT NO.: BR 9014(22) (3997022000) | CERTIFY THAT THIS I S A TRUE TABULATI ON OF BI DS g_ @}:n—‘"\
HI GHWAY: MCDONALD CR. - SW OF GRASS RANGE RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:
KI ND: Y007- BOX CULVERT AND APPROACHES
TYPE(S) : E000 - 0. 400 KI LOVETERS Y007 - 0. 000 KI LOVETERS GEORGE E. PERI MAN,
TEMPORARY SUPERVI SOR

TOTAL LENGTH: 0. 400 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CODE: FERGUS - 027
CONTRACT #: 12702
AVWARD REMARKS: AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
CONTRACT TI ME: 60 WORKI NG DAYS - JULY 11, 2003
AWARDED TO W CKENS CONSTRUCTI ON, | NC. Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

LEW STOWN Mr ENG NEER' S ESTI MATE W CKENS CONSTRUCTI ON, | NC. JCT CONSTRUCTI ON M K WEEDEN CONSTRUCTI ON, | NC.
EFFECTI VE DATE: SEPTEMBER 06, 2002 LEW STOWN Mr BALLANTI NE Mr LEW STOWN Mr
TOTAL CONTRACT PRI CE: 222,734.80 DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID

| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTITY : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNI'T PRI CE TOTAL : UNI'T PRI CE TOTAL

104100000 M SCELLANEQUS WORK UNIT 5000. 000 : 1. 000 5000.00 1. 000 5000.00 1. 000 5000.00 1. 000 5000. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 40000. 000 40000. 00 41100. 000 41100.00 24800. 000 24800.00 19700. 000 19700. 00
202011000 REMOVE STRUCTURE L SuMm 1.000 : 5000. 000 5000.00 3000. 000 3000.00 : 8000. 000 8000.00 5750. 000 5750. 00
203300000 EMBANKMENT | N PLACE M3 4620. 000 : 7.750 35805.00 5. 000 23100.00 : 5.500 25410.00 6. 140 28366. 80
203500000 TOPSQ L- SALVAG NG & PLACI NG M3 435. 000 : 5. 000 2175.00 3. 000 1305.00 3. 000 1305.00 3. 450 1500. 75
207100000 EXCAVATI ON- CULVERT M3 340. 000 : 9. 600 3264.00 10. 000 3400.00 : 10. 000 3400.00 : 10. 350 3519. 00
207300000 BEDDI NG MATERI AL M3 50. 000 : 17.000 850.00 36. 000 1800.00 27.000 1350.00 63. 250 3162. 50
207310000 FOUNDATI ON NATERI AL M3 100. 000 : 22.500 2250.00 30. 000 3000.00 : 12. 000 1200.00 42.550 4255. 00
208100000 TEMPORARY ERGCSI ON CONTROL UNI'T 12500. 000 : 1. 000 12500.00 : 1. 000 12500.00 : 1. 000 12500.00 : 1. 000 12500. 00
210110000 DQZER HOUR 2.000 : 95. 000 190.00 : 80. 000 160.00 60. 000 120.00 230. 000 460. 00
301333000 TOP SURFACI NG GR 3B M3 879. 000 : 24.000 21096.00 : 26. 000 22854.00 27.000 23733.00 35. 080 30835. 32
551170000 CONCRETE- CLASS DD M8 11.000 : 660. 000 7260.00 685. 000 7535.00 318. 000 3498.00 1380. 000 15180. 00
603004500 DRAI NAGE PI PE 450 MM M 14.500 : 119. 000 1725.50 100. 000 1450.00 85. 000 1232.50 123. 000 1783. 50
603584233 REIN CONC BOX 4200MM X 3300MM M 30. 000 : 2750. 000 82500.00 2500. 000 75000. 00 : 3000. 000 90000. 00 : 2776. 000 83280. 00
607204100 FARM FENCE- TYPE F4M M 868. 700 : 3. 000 2606.10 4.000 3474.80 5.500 4777.85 4. 600 3996. 02
607211000 FARM FENCE- PANEL/ SI NGLE FW EACH 5.000 : 151. 000 755.00 90. 000 450.00 180. 000 900.00 : 69. 000 345. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 14.000 : 168. 750 2362.50 115. 000 1610.00 240. 000 3360.00 126. 500 1771.00
607300200 FARM GATE-W RE- TYPE G 2 M 4.800 : 27.000 129.60 15. 000 72.00 60. 000 288.00 51.750 248. 40
607400000 FENCE- TEMPORARY M 200. 000 : 2.250 450.00 1. 000 200.00 5. 000 1000.00 2.420 484. 00
610110000 SEEDI NG AREA NO 1 HA 0.400 : 728. 000 291.20 1000. 000 400.00 850. 000 340.00 4800. 000 1920. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 0.400 : 352. 000 140.80 : 1000. 000 400.00 400. 000 160.00 1100. 000 440. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 0.400 : 226. 000 90.40 1000. 000 400.00 400. 000 160.00 1500. 000 600. 00
611170000 CATTLE GUARD 7.2 M EACH 1.000 : 6033. 000 6033.00 6000. 000 6000.00 6000. 000 6000.00 7000. 000 7000. 00
611310000 REMOVE CATTLE GUARD EACH 1.000 : 674.000 674.00 : 200. 000 200.00 500. 000 500.00 : 575. 000 575. 00
618020000 TRAFFI C CONTROL L SuMm 1.000 : 5000. 000 5000.00 7000. 000 7000.00 4000. 000 4000.00 : 8625. 000 8625. 00
618200000 WATER FOR DUST CONTRCL KL 13.900 : 5. 000 69.50 20. 000 278.00 36. 000 500.40 17. 250 239.78
619700000 REMOVE S| GNS EACH 4.000 : 16. 000 64.00 50. 000 200.00 : 75. 000 300.00 60. 000 240. 00
622220000 GECTEXTI LE- SEP/ STAB- H GH SURV %4 282.000 : 1.750 493.50 3. 000 846.00 6. 000 1692.00 5.750 1621.50

TOTAL BI D 238, 775.10 222,734.80 225,526. 75 243, 398. 57



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PRQJECT NO BR 9014(22) (3997022000)
HI GHVAY: MCDONALD CR - SW OF GRASS RANGE
KI ND: Y007- BOX CULVERT AND APPROACHES
TYPE(S) : E000 - 0.400 Kl LOVETERS Y007 - 0.000 KI LOVETERS
TOTAL LENGTH: 0.400 KI LOVETERS CONTRACT PLANS SECTI ON
COUNTY & CCDE: FERGUS - 027
CONTRACT #: 12702
AWARD REMARKS: AWARDED TO LOW Bl DDER ON SEPTEMBER 6, 2002.
CONTRACT TI ME: 60 WORKI NG DAYS - JULY 11, 2003
AWARDED TQ: W CKENS CONSTRUCTI ON, | NC. Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
LEW STOMW MT LSC INC PHI LLI PS CONSTRUCTI ON J & S CONSTRUCTI ON | NC.
EFFECTI VE DATE: SEPTEMBER 06, 2002 FORT PECK MT GREAT FALLS MT BEL GRADE MT
TOTAL CONTRACT PRI CE: 222, 734. 80 DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSI T:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
104100000 M SCELLANEQUS WORK UNIT 5000. 000 : 1. 000 5000. 00 1. 000 5000. 00 1. 000 5000. 00
109200000 MOBI LI ZATI ON L Sum 1.000 : 25000. 000 25000.00 : 14000. 000 14000.00 : 34500. 000 34500. 00
202011000 REMOVE STRUCTURE L Sm 1.000 : 20000. 000 20000.00 : 2000. 000 2000.00 : 3950. 000 3950. 00
203300000 EVBANKNENT | N PLACE MB 4620. 000 : 8. 250 38115.00 : 7. 050 32571.00 : 7. 950 36729. 00
203500000 TOPSOl L- SALVAG NG & PLACI NG VB 435. 000 : 8. 000 3480.00 : 3.200 1392.00 3.000 1305. 00
207100000 EXCAVATI O\- CULVERT VB 340. 000 : 25. 000 8500.00 : 8. 250 2805.00 5. 350 1819. 00
207300000 BEDDI NG MATERI AL VB 50. 000 : 29. 000 1450.00 - 23. 800 1190.00 61. 550 3077. 50
207310000 FOUNDATI ON MATERI AL VB 100. 000 : 29. 000 2900.00 26. 750 2675.00 - 45. 710 4571. 00
208100000 TEMPORARY EROSI ON CONTROL UNIT 12500. 000 : 1. 000 12500.00 : 1. 000 12500.00 : 1. 000 12500. 00
210110000 DOZER HOUR 2.000 : 150. 000 300.00 : 100. 000 200.00 : 150. 000 300. 00
301333000 TOP SURFACI NG GR 3B B 879. 000 : 29. 000 25491.00 : 35. 000 30765.00 : 23.100 20304. 90
551170000 CONCRETE- CLASS DD VB 11.000 : 780. 000 8580.00 : 1050. 000 11550.00 : 650. 000 7150. 00
603004500 DRAI NAGE Pl PE 450 MM M 14.500 : 81. 000 1174.50 - 100. 000 1450.00 - 152. 130 2205. 89
603584233 REIN CONC BOX 4200MM X 3300MM M 30. 000 : 2315. 000 69450.00 : 4000. 000 120000. 00 : 3209. 240 96277. 20
607204100 FARM FENCE- TYPE F4M M 868. 700 - 6. 000 5212.20 - 4.500 3909.15 : 5. 000 4343.50
607211000 FARM FENCE- PANEL/ S| NGLE FW EACH 5.000 : 145. 000 725.00 : 107. 000 535.00 : 125. 000 625. 00
607212000 FARM FENCE- PANEL/ DOUBLE FW EACH 14.000 : 180. 000 2520.00 - 137. 500 1925.00 156. 250 2187. 50
607300200 FARM GATE- W RE- TYPE G 2 M 4.800 : 20. 000 96.00 : 25. 000 120.00 : 31. 250 150. 00
607400000 FENCE- TEMPORARY M 200. 000 : 3.000 600.00 : 2. 500 500.00 : 3.750 750. 00
610110000 SEEDI NG AREA NO 1 HA 0. 400 : 1500. 000 600.00 : 2500. 000 1000. 00 2500. 000 1000. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 0. 400 : 1200. 000 480.00 1000. 000 400.00 2500. 000 1000. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 0. 400 : 1200. 000 480.00 1000. 000 400.00 550. 000 220. 00
611170000 CATTLE GUARD 7.2 M EACH 1.000 : 5499. 000 5499.00 - 7500. 000 7500. 00 6147. 900 6147. 90
611310000 REMOVE CATTLE GUARD EACH 1.000 : 500. 000 500.00 : 500. 000 500.00 : 880. 000 880. 00
618020000 TRAFFI C CONTROL L Sum 1.000 : 8000. 000 8000.00 : 3500. 000 3500.00 : 13090. 000 13090. 00
618200000 WATER FOR DUST CONTROL KL 13.900 : 264. 000 3669.60 100. 000 1390.00 11. 000 152. 90
619700000 REMOVE SI GNS EACH 4.000 : 25. 000 100.00 : 48. 000 192.00 : 22. 000 88. 00
622220000 GEOTEXT| LE- SEP/ STAB-HI GH SURV M2 282. 000 : 2.820 795.24 2. 000 564.00 : 5. 260 1483. 32

TOTAL BI D 251, 217. 54 260, 533. 15 261, 807. 61



PRQIECT NO.:

HI GHWAY:
KI ND:
TYPE(S) :

PRQIECT NO.:

HI GHWAY:
KI ND:
TYPE(S) :

TOTAL LENGTH:

EFFECTI VE DATE:

BR 69-1(18) 37 (3982018000)
BOULDER RI VER-S OF BOULDER

MONTANA
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON

X081-GRD, GRVL SURF, PL M X BIT SURF, STORM DRAIN, CURB & GUTTER & SI DEWALKS
X081 -

1000 - 0. 159 KI LOMVETERS

MAI N

1 000- PRESTRESSED CO\IREFE G RDER STRUCTURE,
1000 - 0. 998 KI LOVETERS

1.211 KI LOVETERS
JEFFERSON - 043
08702

STPP 69- 1(17)37 (3879017000)
STREET -

HELENA SAND & GRAVEL | NC

HELENA
SEPTEMBER 06, 2002

TOTAL CONTRACT PRI CE: 4,003, 627. 27

I TEM NO.

104100000
104230000
105100000
105200000
109200000
202011000
203100000
203120000
203150000
203220000
203300000
203500000
207100000
207200000
207300000
208100000
210110000
210300000
301250000
301320000
301440000
301520000
301700000
301750000
401080000
401100000
401200000
402094000
402200000
402225000
551175000
551400000

| TEM DESCRI PTI ON

M SCELLANEQUS WORK

DETOUR- CONST NMAI NTAIN & REM
BLUETOP STAKI NG

BRI DGE SURVEY

MOBI LI ZATI ON

REMOVE STRUCTURE

EXCAVATI ON- UNCLASSI FI ED
EXCAVATI ON- STREET

EXCAVATI ON- DI GOUTS

SPECI AL BORROW

EMBANKMENT | N PLACE

TOPSQ L- SALVAG NG & PLACI NG
EXCAVATI ON- CULVERT

EXCAVATI ON- TRENCH

BEDDI NG MATERI AL

TEMPORARY EROSI ON CONTROL

DQZER

TEST TRAI LER- TRANSPORT & SETUP
BASE COURSE GR 5A

TOP SURFACI NG GR 2A
COVER NMATERI AL GRADE 4A
BLOTTER MATERI AL

TRAFFI C GRAVEL

SELECT BACKFI LL

PLANT M X BIT SURF GR S
DUST PALLI ATI VE

HYDRATED LI ME

ASPHALT CEMENT PG 64- 34
EMULSI FI ED ASPHALT SS-1
EMULSI FI ED ASPHALT CRS- 2P
CONCRETE- CLASS DD

SPECI AL DECK CONCRETE

sssrssssssssss§§§sssssssss

Y060 -

QUANTI TY

40000. :
1.000 :
. 800 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
. 000 :
000 :
2.000

. 000 :
000 :
000 :
000 :
. 000 :
000 :
000 :
000 :
. 000 :
000 :
300 :
000 :
.500 :
100 :
300 :

20000.

8674.
1414.
344,

2133.
836.
6835.

104.
376.
5729.

129.
295.

AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
100 WORKI NG DAYS - AUGUST 29, 2003

000

GRD, GRVL SURF, PL M'S BIT SURF
0. 000 KI LOVETERS

0.054 Ki LOVETERS

ENG NEER' S ESTI MATE

UNI'T PRI CE

1. 000

165000.
2950.
10000.
600000.
60000.

. 000
. 500
. 000
. 000
. 000

000
000
000
000
000

500

. 000
. 000
. 000
. 000
. 000

5. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 000
. 000
. 000

162415,

Bl DDER NAME & ADDRESS
HELENA SAND & GRAVEL | NC
HELENA
DEPCSI T:

SHEET
*** LETTI NG OF AUGUST 22, 2002

| CERTIFY THAT THIS I S A TRUE TABULATI ON OF BI DS Wg_ﬂ

RECEI VED FOR CONSTRUCTI ON OF THE PRQJECT(S) LI STED:

1

GEORGE E. PERI VAN,
TEMPORARY SUPERVI SOR
CONTRACT PLANS SECTI ON

Bl DDER NAME & ADDRESS
NORTHERN LI NE LAYERS, | NC

Bl DDER NAME & ADDRESS
JI'M G LMAN EXCAVATI NG | NC.

Mr Bl LLI NGS Mr BUTTE Mr
10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:  10. 0% OF TOTAL BID

UNIT PRI CE TOTAL : UNIT PRI CE TOTAL : UNIT PRI CE TOTAL
1. 000 40000. 00 1. 000 40000. 00 1. 000 40000. 00
201100. 000 201100.00 : 125000. 000 125000.00 : 150000. 000 150000. 00
3792. 000 10617.60 2400. 000 6720.00 2095. 000 5866. 00
3330. 000 3330.00 3500. 000 3500.00 : 3000. 000 3000. 00
121600. 000 121600.00 : 320000. 000 320000. 00 : 575000. 000 575000. 00
60000. 000 60000. 00 : 62000. 000 62000. 00 : 54000. 000 54000. 00
1.900 2859.50 5. 000 7525.00 6. 000 9030. 00
5. 850 86749. 65 7.000 103803.00 : 8. 500 126046. 50
8. 650 4004.95 6. 000 2778.00 10. 000 4630. 00
24.600 11389.80 14.000 6482.00 10. 000 4630. 00
2. 600 18317.00 7.000 49315.00 7.500 52837. 50
7. 400 7370.40 5. 000 4980.00 : 4.000 3984. 00
5. 950 1713. 60 4.000 1152.00 8. 000 2304. 00
8. 150 66218.75 2.000 16250.00 3. 000 24375. 00
6. 450 21581.70 11.000 36806.00 15. 000 50190. 00
1. 000 20000.00 : 1. 000 20000. 00 : 1. 000 20000. 00
135. 000 270.00 90. 000 180.00 100. 000 200. 00
22.200 2797.20 9. 000 1134.00 15. 000 1890. 00
14.750 127941.50 27.000 234198.00 18. 000 156132. 00
31.150 44046.10 28. 000 39592.00 21.000 29694. 00
43. 250 14878.00 45. 000 15480.00 45. 000 15480. 00
11.100 899.10 18. 000 1458.00 5. 000 405. 00
16. 100 34341.30 20. 000 42660.00 12.000 25596. 00
28. 250 23617.00 16. 000 13376.00 21.000 17556. 00
20. 500 140117.50 22.000 150370.00 : 18. 000 123030. 00
70. 000 3430.00 85. 000 4165.00 80. 000 3920. 00
100. 000 10400.00 : 115. 000 11960.00 : 105. 000 10920. 00
340. 000 127942.00 350. 000 131705.00 : 315. 000 118534. 50
0. 350 2005.15 1. 000 5729.00 0. 350 2005. 15
265. 000 12587.50 300. 000 14250.00 270. 000 12825. 00
540. 000 69714.00 555. 000 71650.50 485. 000 62613. 50
445. 000 131408.50 450. 000 132885.00 : 400. 000 118120. 00



MONTANA SHEET 2
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI NATE HELENA SAND & GRAVEL | NC NORTHERN LI NE LAYERS, |NC. JI'M G LMAN EXCAVATI NG | NC.
HELENA MT BI LLI NGS MT BUTTE MT
DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL

552150000 TRANSVERSE DECK GROOVI NG M 654. 300 8. 650 5659. 70 6. 650 4351. 10 7.000 4580. 10 6. 000 3925. 80
552240000 ARCH TECTURAL TREATMENT M 102. 700 100. 000 10270. 00 210. 650 21633. 76 222,000 22799. 40 190. 000 19513. 00
552405000 EXPANSI ON JO NT M 17. 000 256. 000 4352. 00 500. 000 8500. 00 500. 000 8500. 00 450. 000 7650. 00
552610000 ELASTOVERI C BEARI NG DEV- TFE EACH 5. 000 780. 000 3900. 00 1220. 000 6100. 00 1255. 000 6275. 00 1100. 000 5500. 00
552701000 DRI LLED SHAFT CONCRETE VB 167. 200 275. 000 45980. 00 172. 000 28758. 40 180. 000 30096. 00 155. 000 25916. 00
552708900 DRI LLED SHAFT - 0.90 M M 40. 000 400. 000 16000. 00 1055. 000 42200. 00 1111. 000 44440. 00 950. 000 38000. 00
552710700 DRI LLED SHAFT - 1.07 M M 72. 000 570. 000 41040. 00 1110. 000 79920. 00 1150. 000 82800. 00 1000. 000 72000. 00
552715000 DRI LLED SHAFT - 1.5 M M 42.000 2000. 000 84000. 00 1480. 000 62160. 00 1550. 000 65100. 00 1335. 000 56070. 00
552751520 DRI LLED SHAFT CASING - 1.52 M M 12. 000 1200. 000 14400. 00 2772. 000 33264. 00 2900. 000 34800. 00 2500. 000 30000. 00
553030000 PRESTRESSED BEAM TYPE 4 M 267. 300 450. 000 120285. 00 427. 000 114137. 10 400. 000 106920. 00 385. 000 102910. 50
555100000 REI NFORCI NG STEEL KG 13290. 000 1. 700 22593. 00 1. 050 13954, 50 1. 000 13290. 00 0. 950 12625. 50
555200000 REI NFORCI NG STEEL- EPOXY COATED  KG 36241. 000 1. 750 63421. 75 1. 350 48925, 35 1. 300 47113. 30 1. 230 44576. 43
555300000 REI NFORCI NG STEEL - SEI SM C KG 41500. 000 1. 500 62250. 00 1. 750 72625. 00 1. 800 74700. 00 1. 600 66400. 00
556100000 STRUCTURAL STEEL L Sum 1. 000 5000. 000 5000. 00 31050. 000 31050. 00 32000. 000 32000. 00 28000. 000 28000. 00
601014200 CONNECTI ON 200 MM EACH 8. 000 185. 000 1480. 00 785. 000 6280. 00 400. 000 3200. 00 230. 000 1840. 00
601501000 WATER MAI N LOAERI NG EACH 10. 000 2000. 000 20000. 00 2660. 000 26600. 00 2000. 000 20000. 00 3000. 000 30000. 00
603101220 CSP 1200 MM X 2. 01 MV M 5. 000 350. 000 1750. 00 540. 000 2700. 00 632. 000 3160. 00 300. 000 1500. 00
603110301 CSP SLOTTED 300 MM X 1.63 MV M 12. 000 230. 000 2760. 00 245. 000 2940. 00 425. 000 5100. 00 185. 000 2220. 00
603443040 RCP IRR 300 MM CL 4 M 595. 000 135. 000 80325. 00 133. 350 79343, 25 120. 000 71400. 00 130. 000 77350. 00
603444530 RCP | RR 450 MM CL 3 M 183. 000 145. 000 26535. 00 138. 600 25363. 80 90. 000 16470. 00 140. 000 25620. 00
603446030 RCP |RR 600 MM CL 3 M 228. 000 145. 000 33060. 00 160. 450 36582. 60 110. 000 25080. 00 160. 000 36480. 00
603447530 RCP |RR 750 MM CL 3 M 77. 000 175. 000 13475. 00 200. 000 15400. 00 145. 000 11165. 00 190. 000 14630. 00
603453520 RCP | RR 1350 MM CL 2 M 1126. 000 325. 000 365950. 00 418. 900 471681. 40 363. 000 408738. 00 420. 000 472920. 00
603511020 RCPA 1110 MM CL 2 M 61. 000 290. 000 17690. 00 332. 000 20252. 00 275. 000 16775. 00 290. 000 17690. 00
603558912 RCPA | RR 920 MM CL 2 M 34. 500 240. 000 8280. 00 278. 000 9591. 00 280. 000 9660. 00 250. 000 8625. 00
603564820 RCPA | RR 1485 MM CL 2 M 56. 500 375. 000 21187. 50 420. 000 23730. 00 366. 000 20679. 00 700. 000 39550. 00
603610200 Pl PE- PV CHLORI DE 200 MM M 104. 000 84. 000 8736. 00 78. 500 8164. 00 122. 000 12688. 00 100. 000 10400. 00
603712510 DUCTILE | RON PI PE 250 MM CL51 M 41. 500 125. 000 5187. 50 102. 500 4253.75 273. 000 11329. 50 75. 000 3112. 50
604011500 MANHOLE- 1500 MM TYPE 1 EACH 1. 000 2500. 000 2500. 00 3355. 000 3355. 00 2687. 000 2687. 00 4200. 000 4200. 00
604011800 MANHOLE- 1800 MM TYPE 1 EACH 1. 000 2800. 000 2800. 00 4920. 000 4920. 00 3715. 000 3715. 00 4270. 000 4270. 00
604031200 MANHOLE 1200 MV - TYPE 3 EACH 1. 000 1575. 000 1575. 00 2120. 000 2120. 00 1881. 000 1881. 00 3500. 000 3500. 00
604031800 MANHOLE 1800 MM TYPE 3 EACH 6. 000 2500. 000 15000. 00 4002. 000 24012. 00 3881. 000 23286. 00 4250. 000 25500. 00
604032100 MANHOLE 2100 MM TYPE 3 EACH 3.000 3000. 000 9000. 00 5796. 000 17388. 00 5419. 000 16257. 00 3900. 000 11700. 00
604032400 MANHOLE 2400 MM TYPE 3 EACH 1. 000 4000. 000 4000. 00 7587. 000 7587. 00 9723. 000 9723. 00 4000. 000 4000. 00
604032550 MANHOLE 2550 MM TYPE 3 EACH 1. 000 5000. 000 5000. 00 9208. 000 9208. 00 8714. 000 8714. 00 4200. 000 4200. 00
604032700 MANHOLE 2700 MM TYPE 3 EACH 1. 000 6000. 000 6000. 00 10692. 000 10692. 00 10260. 000 10260. 00 5100. 000 5100. 00
604112340 COVB 1200 MM T3 M+T4 DR INLET EACH 1. 000 2000. 000 2000. 00 1582. 000 1582. 00 1917. 000 1917. 00 2500. 000 2500. 00
604118340 COVB 1800 MM T3 M+ T4 DR INLET EACH 1. 000 2500. 000 2500. 00 4686. 500 4686. 50 3533, 000 3533. 00 3500. 000 3500. 00
604121340 COVB 2100 MM T3 M+T4 DR INLET EACH 1. 000 3000. 000 3000. 00 6233. 000 6233. 00 6014. 000 6014. 00 4200. 000 4200. 00
604141213 MANHOLE TEE-1200 MM X 1350 MM EACH 6. 000 2000. 000 12000. 00 2270. 500 13623. 00 1968. 000 11808. 00 2500. 000 15000. 00
604220000 | NLET- DROP- TYPE 2 EACH 1. 000 2500. 000 2500. 00 1245. 000 1245. 00 833. 000 833. 00 2831. 000 2831. 00
604240000 | NLET- DROP- TYPE 4 EACH 41.000 : 1100. 000 45100. 00 1184. 000 48544. 00 1001. 000 41041. 00 3300. 000 135300. 00
604800100 SETTLI NG POND LS 1.000 : 30000. 000 30000. 00 22700. 000 22700. 00 21000. 000 21000. 00 10000. 000 10000. 00
606015000 GD RAIL- STL | NT RDW TERM SECT M 19. 100 : 80. 000 1528. 00 85. 750 1637. 83 85. 000 1623. 50 74.000 1413. 40
606110000 GUARD RAI L- STL/ BR APPR-TY 1 UNIT 4.000 : 600. 000 2400. 00 807. 000 3228. 00 800. 000 3200. 00 695. 000 2780. 00



MONTANA SHEET 3
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI NATE HELENA SAND & GRAVEL | NC NORTHERN LI NE LAYERS, |NC. JI'M G LMAN EXCAVATI NG | NC.

HELENA MT BI LLI NGS MT BUTTE MT

DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 3.000 : 2100. 000 6300. 00 2495. 000 7485.00 2475. 000 7425.00 2150. 000 6450. 00
607000000 FENCE- CHAI N LI NK M 448. 600 : 35. 000 15701.00 : 30. 000 13458.00 : 30. 000 13458.00 : 26. 240 11771. 26
607010000 PANEL- S| NGLE CHAI N LI NK EACH 6. 000 : 135. 000 810.00 - 200. 000 1200.00 201. 000 1206. 00 175. 000 1050. 00
607020000 PANEL- DOUBLE CHAI N LI NK EACH 5.000 : 150. 000 750.00 : 240. 000 1200.00 242. 000 1210.00 210. 000 1050. 00
607030000 GATE- CHAI N LI NK M 21.600 : 60. 000 1296. 00 130. 000 2808.00 - 129. 000 2786.40 - 112. 000 2419. 20
608100000 S| DEWALK- CONCRETE 100 MV M 5322. 200 : 32,000 170310.40 : 30. 350 161528.77 - 31. 000 164988. 20 - 26. 500 141038. 30
608150000 S| DEWALK- CONCRETE 150 MM M 1941. 000 : 40. 000 77640.00 : 62. 850 121991.85 : 39. 000 75699.00 : 43. 000 83463. 00
609000000 CURB & GUTTER- CONCRETE M 3136. 200 : 34. 000 106630. 80 - 35. 500 111335.10 : 52. 000 163082. 40 - 32. 000 100358. 40
610110000 SEEDI NG AREA NO 1 HA 1.000 : 650. 000 650.00 : 430. 000 430.00 575. 000 575.00 : 388. 000 388. 00
610130000 SEEDI NG AREA NO 3 HA 0.300 : 1300. 000 390.00 150. 000 45.00 : 575. 000 172.50 : 450. 000 135. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.000 : 350. 000 350.00 - 100. 000 100.00 : 230. 000 230.00 : 90. 000 90. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 1.000 : 75. 000 75.00 215. 000 215.00 : 57. 000 57.00 192. 000 192. 00
613020000 RI PRAP- CLASS 2 RANDOM VB 261.300 : 40. 000 10452.00 : 50. 000 13065.00 : 80. 000 20904.00 : 30. 000 7839. 00
616010000 FOUNDATI ON- CONCRETE VB 13. 400 : 1150. 000 15410.00 : 1055. 000 14137.00 : 1093. 000 14646.20 : 950. 000 12730. 00
616241000 CONDUI T- PLASTI C 41 MM M 2100. 000 : 18. 000 37800.00 : 14. 500 30450.00 : 15. 000 31500.00 : 13. 000 27300. 00
616480000 PULL BOX- CONCRETE TYPE 1 EACH 2.000 : 300. 000 600.00 : 445. 000 890.00 460. 000 920.00 : 400. 000 800. 00
617010060 CONDUCTOR- COPPER AWG6- 600V M 4200. 000 : 1. 900 7980.00 1. 400 5880. 00 1. 440 6048. 00 1. 250 5250. 00
617010080 CONDUCTOR- COPPER AWGS- 600V M 600. 000 : 2. 500 1500. 00 1. 100 660.00 : 1. 150 690.00 : 1. 000 600. 00
617010100 CONDUCTCR- COPPER AWGLO- 600V M 2100. 000 : 1. 250 2625.00 - 0. 750 1575.00 0. 750 1575.00 0. 650 1365. 00
617100500 STANDARD- STL TYPE 10-A-500-0  EACH 32.000 : 2800. 000 89600.00 : 998. 000 31936.00 : 1036. 000 33152.00 : 900. 000 28800. 00
617130000 PHOTO ELECTRI C CONTROL EACH 1.000 : 160. 000 160.00 : 205. 000 205.00 : 213. 000 213.00 : 185. 000 185. 00
617130250 LUM NAI RE ASSEMBLY- 250W SV EACH 32.000 : 340. 000 10880.00 : 404. 000 12928.00 : 420. 000 13440.00 : 365. 000 11680. 00
617140200 SI G STANDARD TYPE 1-200 EACH 2.000 : 520. 000 1040.00 1108. 000 2216.00 1151. 000 2302.00 1000. 000 2000. 00
617211200 SI G TRAF 1 COLCR 1 WAY 20 EACH 4.000 : 980. 000 3920.00 : 360. 000 1440.00 375. 000 1500. 00 325. 000 1300. 00
617610150 SERV ASSEMBLY-15 AMP EACH 2.000 : 1200. 000 2400.00 1165. 000 2330.00 1208. 000 2416.00 1050. 000 2100. 00
617610500 SERV ASSEMBLY-50 AVP EACH 1.000 : 1200. 000 1200.00 : 1055. 000 1055.00 1094. 000 1094.00 950. 000 950. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  140000. 000 : 0. 900 126000. 00 : 0. 800 112000.00 : 0. 950 133000.00 : 0. 690 96600. 00
618200000 WATER FOR DUST CONTROL KL 70. 000 : 30. 000 2100.00 : 11. 600 812.00 9. 000 630.00 : 100. 000 7000. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 4.200 : 185. 000 777.00 : 177. 000 743.40 - 213. 000 894.60 : 160. 000 672. 00
619033000 S| GNS- SHEET ALUM REFL SHT | M 15. 900 : 140. 000 2226.00 - 172. 000 2734.80 162. 000 2575.80 - 155. 000 2464. 50
619034000 S| GNS- SHEET ALUM REFL SHT |11 M 18. 400 : 150. 000 2760.00 - 155. 000 2852.00 185. 000 3404.00 : 140. 000 2576. 00
619036000 S| GNS- SHT ALUM REFL SHT (DO) M 6. 800 : 150. 000 1020.00 200. 000 1360.00 208. 000 1414.40 - 180. 000 1224. 00
619120000 POSTS- STEEL U SI GN KG 8.200 : 5. 000 41.00 : 6. 650 54.53 - 5. 750 47.15 - 6. 000 49. 20
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 1055. 900 : 6. 250 6599. 38 11. 650 12301.24 : 11. 500 12142.85 : 10. 500 11086. 95
619234000 POLES- TRD TMBR- BARN 100 MM M 23.400 : 24. 000 561.60 : 23. 850 558.09 : 29. 000 678.60 : 21. 500 503. 10
619355000 SQ TBLR SLIP BASE BKW 76 MM EACH 8.000 : 275. 000 2200.00 288. 000 2304.00 161. 000 1288.00 260. 000 2080. 00
619511000 DEL| NEATOR- DES A EACH 6. 000 : 15. 000 90.00 : 18. 850 113.10 : 23. 000 138.00 : 17. 000 102. 00
619570200 DELI NEATOR- FLEX SURF MI YLW EACH 10. 000 : 32.000 320.00 27.750 277.50 - 50. 000 500.00 : 25. 000 250. 00
619700000 REMOVE SI GNS EACH 72.000 : 25. 000 1800. 00 35. 000 2520.00 41. 000 2952.00 30. 000 2160. 00
619702000 REMOVE SI GNS- GUI DE EACH 4.000 : 150. 000 600.00 : 170. 000 680.00 : 144. 000 576.00 : 150. 000 600. 00
619720000 RESET SI GNS EACH 1.000 : 70. 000 70.00 : 135. 000 135.00 : 104. 000 104.00 : 120. 000 120. 00
620001000 STRI PI NG WHIl TE EPOXY SOLI D KM 2.000 : 535. 000 1070.00 530. 000 1060. 00 817. 000 1634.00 710. 000 1420. 00
620002000 STRI PI NG YELLOW EPOXY SOLI D KM 2.300 : 535. 000 1230.50 530. 000 1219.00 817. 000 1879.10 710. 000 1633. 00
620010000 STRI PI NG WHI TE PAI NT L 117. 000 : 3.250 380.25 3. 600 421.20 3.500 409.50 3.000 351. 00

620020000 STRI PI NG YELLOW PAI NT L 132.000 : 3.750 495.00 3. 600 475.20 3. 500 462.00 3. 000 396. 00



MONTANA SHEET 4
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
ENG NEER S ESTI NATE HELENA SAND & GRAVEL | NC NORTHERN LI NE LAYERS, |NC. JI'M G LMAN EXCAVATI NG | NC.
HELENA MT BI LLI NGS MT BUTTE MT
DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT:  10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL

620030000 WORDS & SYMBOLS- WHI TE PAI NT L 128. 000 : 25. 000 3200.00 : 14. 700 1881.60 23. 000 2944.00 20. 000 2560. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 13.000 : 25. 000 325.00 - 14.700 191.10 : 23. 000 299.00 : 20. 000 260. 00
620040000 CURB MARKI NG YELLOW L 117. 000 : 14. 000 1638.00 - 16. 650 1948.05 16. 000 1872.00 14. 000 1638. 00
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 19. 000 : 70. 000 1330.00 - 72. 000 1368.00 75. 000 1425.00 65. 000 1235. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 13.000 : 50. 000 650. 00 : 72. 000 936.00 : 75. 000 975.00 : 65. 000 845. 00
620220000 STRI PI NG WH PLASTI C 200 MM M 468. 000 : 15. 000 7020.00 16. 000 7488.00 17. 000 7956.00 14. 500 6786. 00
620260000 STRI PI NG WHI TE PLASTIC 600 MM M 146. 000 : 55. 000 8030.00 : 48. 000 7008.00 52. 000 7592.00 45. 000 6570. 00
620400000 WORDS/ SYMBOLS- WH PLASTI C MR 51.000 : 95. 000 4845.00 145. 000 7395.00 104. 000 5304.00 90. 000 4590. 00
621230000 RESET FI RE HYDRANT EACH 8.000 : 1400. 000 11200.00 : 806. 000 6448.00 1400. 000 11200.00 : 800. 000 6400. 00
621410000 ADJUST WATER SERVI CE LI NE EACH 27.000 : 500. 000 13500.00 : 495. 000 13365.00 : 500. 000 13500.00 : 650. 000 17550. 00
621411000 ADJUST CURB BOX EACH 34.000 : 100. 000 3400.00 : 308. 000 10472.00 : 125. 000 4250.00 : 300. 000 10200. 00
621412000 ADJUST VALVE BOXES EACH 26.000 : 285. 000 7410.00 - 408. 000 10608.00 : 125. 000 3250.00 : 300. 000 7800. 00
622120000 GEOTEX- ERCSION CL 2 & 3 RIPRAP M2 302. 000 : 2. 500 755.00 : 3.300 996. 60 : 3.000 906.00 : 2. 000 604. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 8. 500 4250.00 : 13. 500 6750.00 16. 000 8000. 00 10. 000 5000. 00
800300000 M SCELLANEOUS WORK L Sum 1.000 : 50000. 000 50000.00 : 33265. 000 33265.00 : 25000. 000 25000. 00 : 35000. 000 35000. 00
855000100 LANDSCAPI NG L Sm 1.000 : 140000. 000 140000. 00 : 303852. 000 303852. 00 325000. 000 325000. 00 265000. 000 265000. 00

TOTAL BID 4,515, 735. 17 4,003, 627. 27 4,198, 947. 00 4,274, 463. 19



PRQJECT NO. :
HI GHWAY:

KI ND:
TYPE(S) :

PRQIECT NO.:

MONTANA
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON

BR 69-1(18) 37 (3982018000)

BOULDER RI VER-S OF BOULDER

X081-GRD, GRVL SURF, PL M X BIT SURF, STORM DRAIN, CURB & GUTTER & SI DEWALKS
1000 - 0. 159 KI LOMVETERS X081 - 0.054 Ki LOVETERS

HI GHWAY:
KI ND:
TYPE(S) :

TOTAL LENGTH:

EFFECTI VE DATE:
TOTAL CONTRACT PRI CE:

I TEM NO.

104100000
104230000
105100000
105200000
109200000
202011000
203100000
203120000
203150000
203220000
203300000
203500000
207100000
207200000
207300000
208100000
210110000
210300000
301250000
301320000
301440000
301520000
301700000
301750000
401080000
401100000
401200000
402094000
402200000
402225000
551175000
551400000

MAI N

1 000- PRESTRESSED CO\IREFE G RDER STRUCTURE,
0. 998 KI LOVETERS

1000 -

JEFFERSON - 043
08702

1.211 KI LOVETERS

STPP 69- 1(17)37 (3879017000)
STREET -

HELENA SAND & GRAVEL | NC

HELENA Mr FRONTI ER- VEST, L.L.C COP CONSTRUCTI ON CO.
SEPTEMBER 06, 2002 M SSOULA Mr Bl LLI NGS
4,003, 627. 27 DEPCSI T:  10. 0% OF TOTAL BID DEPCSI T:

| TEM DESCRI PTI ON UNI'T QUANTI TY UNI'T PRI CE TOTAL UNI'T PRI CE
M SCELLANEQUS WORK UNIT 40000. 000 : 1. 000 40000. 00 1. 000
DETOUR- CONST NMAI NTAIN & REM L SUM 1.000 : 100000. 000 100000. 00 130000. 000
BLUETOP STAKI NG CR KM 2.800 : 2500. 000 7000. 00 2200. 000
BRI DGE SURVEY L SuM 1.000 : 8000. 000 8000. 00 3150. 000
MOBI LI ZATI ON L SuMm 1.000 : 420000. 000 420000. 00 470000. 000
REMOVE STRUCTURE L SuMm 1.000 : 81000. 000 81000. 00 80000. 000
EXCAVATI ON- UNCLASSI FI ED M3 1505. 000 : 4.000 6020. 00 5. 400
EXCAVATI ON- STREET M3 14829. 000 : 7.500 111217.50 8. 000
EXCAVATI ON- DI GOUTS M3 463. 000 : 6. 000 2778. 00 7.000
SPECI AL BORROW M3 463. 000 : 6. 000 2778. 00 9. 500
EMBANKMENT | N PLACE M3 7045. 000 : 5. 000 35225. 00 5. 500
TOPSQ L- SALVAG NG & PLACI NG M3 996. 000 : 3. 000 2988. 00 1.500
EXCAVATI ON- CULVERT M3 288. 000 : 8. 000 2304. 00 45. 000
EXCAVATI ON- TRENCH M3 8125. 000 : 3. 000 24375. 00 1. 000
BEDDI NG MATERI AL M3 3346. 000 : 17.500 58555. 00 18. 000
TEMPORARY EROSI ON CONTROL UNI'T 20000. 000 : 1. 000 20000. 00 1. 000
DQZER HOUR 2.000 : 100. 000 200. 00 90. 000
TEST TRAI LER- TRANSPORT & SETUP KM 126. 000 : 10. 000 1260. 00 8. 600
BASE COURSE GR 5A M3 8674.000 : 14. 250 123604. 50 20. 000
TOP SURFACI NG GR 2A M3 1414. 000 : 17.500 24745. 00 27.000
COVER NMATERI AL GRADE 4A Mr 344.000 : 50. 000 17200. 00 56. 000
BLOTTER MATERI AL M 81.000 : 17.000 1377.00 16. 000
TRAFFI C GRAVEL M3 2133. 000 : 15. 000 31995. 00 16. 000
SELECT BACKFI LL M3 836. 000 : 18. 000 15048. 00 19. 000
PLANT M X BIT SURF GR S Mr 6835. 000 : 34. 000 232390. 00 31. 000
DUST PALLI ATI VE Mr 49. 000 : 135. 000 6615. 00 65. 000
HYDRATED LI ME Mr 104. 000 : 112. 000 11648. 00 108. 000
ASPHALT CEMENT PG 64- 34 Mr 376. 300 : 305. 000 114771.50 335. 000
EMULSI FI ED ASPHALT SS-1 L 5729. 000 : 0. 500 2864. 50 0. 300
EMULSI FI ED ASPHALT CRS- 2P M 47.500 : 280. 000 13300. 00 300. 000
CONCRETE- CLASS DD M3 129.100 : 485. 000 62613. 50 800. 000
SPECI AL DECK CONCRETE M3 295. 300 : 500. 000 147650. 00 450. 000

Y060 -

AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
100 WORKI NG DAYS - AUGUST 29, 2003

Bl DDER NAME & ADDRESS

GRD, GRVL SURF, PL M'S BIT SURF
0. 000 KI LOVETERS

Bl DDER NAME & ADDRESS

Mr
10. 0% OF TOTAL BID

132885.

Bl DDER NAME & ADDRESS
SLETTEN CONSTRUCTI ON CO

GREAT FALL
DEPCSI T:

S Mr
10. 0% OF TOTAL BID

UNI'T PRI CE

1. 000

150000.
2100.
3000.

600000.

50000.

rOopOOAOONRE

000
000
000
000
000
250
500
500
500
500
250
000
000
000
000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 550
. 000
. 000
. 890

TOTAL

40000.
150000.
5880.
3000.
600000.
50000.
6396.
111217.
3009.
3009.
38747.
3237.
2592,
32500.

1104009.

SHEET
*** LETTI NG OF AUGUST 22, 2002

CONTRACT PLANS SECTI ON

Bl DDER NAME & ADDRESS
RI VERSI DE CONTRACTI NG, | NC.

M SSCULA Mr
DEPCSI T:  10. 0% OF TOTAL BID

UNIT PRI CE TOTAL
1. 000 40000. 00
200000. 000 200000. 00
2250. 000 6300. 00
5000. 000 5000. 00
525000. 000 525000. 00
80000. 000 80000. 00
13. 000 19565. 00
15. 000 222435. 00
9. 000 4167. 00
10. 000 4630. 00
8. 000 56360. 00
4.000 3984. 00
8. 000 2304. 00
8. 000 65000. 00
19. 000 63574. 00
1. 000 20000. 00
120. 000 240. 00
7.500 945. 00
14. 400 124905. 60
17. 200 24320. 80
22.400 7705. 60
20. 000 1620. 00
14. 400 30715. 20
15. 000 12540. 00
14. 250 97398. 75
75. 000 3675. 00
110. 000 11440. 00
280. 000 105364. 00
0.220 1260. 38
250. 000 11875. 00
500. 000 64550. 00
440. 000 129932. 00

5



MONTANA SHEET 6
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
FRONT| ER- VEST, L.L.C. COP CONSTRUCTI ON' CO. SLETTEN CONSTRUCTI ON CO RI VERSI DE CONTRACTI NG, | NC.
M SSOULA Mr BI LLI NGS MT GREAT FALLS MT M SSOULA MT
DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT: 10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
552150000 TRANSVERSE DECK GROOVI NG M 654. 300 : 6. 000 3925.80 9. 000 5888.70 9. 000 5888.70 6. 500 4252.95
552240000 ARCH TECTURAL TREATMENT M 102. 700 : 190. 000 19513.00 : 275. 000 28242.50 - 275. 000 28242.50 : 200. 000 20540. 00
552405000 EXPANSI ON JO NT M 17.000 : 750. 000 12750.00 : 370. 000 6290. 00 275. 000 4675.00 475. 000 8075. 00
552610000 ELASTOVERI C BEARI NG DEV- TFE EACH 5.000 : 2100. 000 10500.00 : 1180. 000 5900. 00 700. 000 3500.00 : 1200. 000 6000. 00
552701000 DRI LLED SHAFT CONCRETE VB 167. 200 : 155. 000 25916.00 : 230. 000 38456.00 - 300. 000 50160.00 : 175. 000 29260. 00
552708900 DRI LLED SHAFT - 0.90 M M 40. 000 : 950. 000 38000.00 : 1075. 000 43000.00 : 640. 000 25600. 00 : 1000. 000 40000. 00
552710700 DRI LLED SHAFT - 1.07 M M 72.000 : 1000. 000 72000. 00 1180. 000 84960.00 : 540. 000 38880. 00 1100. 000 79200. 00
552715000 DRI LLED SHAFT - 1.5 M M 42000 : 1335. 000 56070. 00 1600. 000 67200.00 : 800. 000 33600. 00 1500. 000 63000. 00
552751520 DRI LLED SHAFT CASING - 1.52 M M 12.000 : 3000. 000 36000.00 : 1300. 000 15600.00 : 1200. 000 14400.00 : 2650. 000 31800. 00
553030000 PRESTRESSED BEAM TYPE 4 M 267.300 : 385. 000 102910.50 : 400. 000 106920. 00 : 400. 000 106920. 00 : 400. 000 106920. 00
555100000 REI NFORCI NG STEEL KG 13290. 000 : 1. 700 22593.00 : 1. 100 14619.00 : 1. 200 15948.00 : 1. 000 13290. 00
555200000 REI NFORCI NG STEEL- EPOXY COATED  KG 36241. 000 : 1. 220 44214.02 - 1. 300 47113.30 - 1. 200 43489.20 - 1. 300 47113. 30
555300000 REI NFORCI NG STEEL - SEI SM C KG 41500. 000 : 1. 600 66400.00 : 1. 450 60175.00 : 1. 400 58100.00 : 1. 700 70550. 00
556100000 STRUCTURAL STEEL L Sum 1.000 : 38000. 000 38000. 00 21000. 000 21000. 00 20000. 000 20000. 00 40000. 000 40000. 00
601014200 CONNECTI ON 200 MM EACH 8.000 : 230. 000 1840.00 - 490. 000 3920.00 : 245. 000 1960. 00 225. 000 1800. 00
601501000 WATER MAI N LOAERI NG EACH 10. 000 3400. 000 34000.00 : 4300. 000 43000.00 : 3600. 000 36000.00 : 5750. 000 57500. 00
603101220 CSP 1200 MM X 2. 01 MV M 5.000 : 300. 000 1500. 00 450. 000 2250.00 320. 000 1600. 00 670. 000 3350. 00
603110301 CSP SLOTTED 300 MM X 1.63 MV M 12.000 : 185. 000 2220.00 - 240. 000 2880.00 195. 000 2340.00 550. 000 6600. 00
603443040 RCP IRR 300 MM CL 4 M 595. 000 : 140. 000 83300.00 : 84. 000 49980.00 : 137. 000 81515.00 : 180. 000 107100. 00
603444530 RCP | RR 450 MM CL 3 M 183. 000 : 125. 000 22875.00 : 92. 000 16836.00 : 132. 000 24156.00 : 190. 000 34770. 00
603446030 RCP |RR 600 MM CL 3 M 228.000 : 150. 000 34200.00 : 113. 000 25764.00 : 158. 000 36024.00 : 220. 000 50160. 00
603447530 RCP |RR 750 MM CL 3 M 77.000 : 180. 000 13860.00 : 154. 000 11858.00 : 190. 000 14630.00 : 320. 000 24640. 00
603453520 RCP | RR 1350 MM CL 2 M 1126. 000 : 535. 000 602410.00 : 425. 000 478550. 00 - 515. 000 579890. 00 : 500. 000 563000. 00
603511020 RCPA 1110 MM CL 2 M 61. 000 : 290. 000 17690.00 : 306. 000 18666.00 : 305. 000 18605.00 : 360. 000 21960. 00
603558912 RCPA | RR 920 MM CL 2 M 34.500 : 250. 000 8625.00 ° 294. 000 10143.00 : 263. 000 9073.50 300. 000 10350. 00
603564820 RCPA | RR 1485 MM CL 2 M 56. 500 : 1150. 000 64975.00 : 444. 000 25086.00 : 1110. 000 62715.00 : 450. 000 25425. 00
603610200 PI PE- PV CHLORI DE 200 MM M 104. 000 : 100. 000 10400.00 : 99. 000 10296.00 : 107. 000 11128.00 : 250. 000 26000. 00
603712510 DUCTILE | RON PI PE 250 MM CL51 M 41.500 : 75. 000 3112.50 88. 000 3652.00 79. 000 3278.50 100. 000 4150. 00
604011500 MANHOLE- 1500 MM TYPE 1 EACH 1. 000 4200. 000 4200. 00 3250. 000 3250. 00 4450. 000 4450. 00 3400. 000 3400. 00
604011800 MANHOLE- 1800 MM TYPE 1 EACH 1. 000 4270. 000 4270. 00 4600. 000 4600. 00 4500. 000 4500. 00 4800. 000 4800. 00
604031200 MANHOLE 1200 MM - TYPE 3 EACH 1. 000 3500. 000 3500. 00 2200. 000 2200. 00 3700. 000 3700. 00 2700. 000 2700. 00
604031800 MANHOLE 1800 MM TYPE 3 EACH 6. 000 5250. 000 31500. 00 4415. 000 26490. 00 4500. 000 27000. 00 5300. 000 31800. 00
604032100 MANHOLE 2100 MM TYPE 3 EACH 3.000 3900. 000 11700. 00 6950. 000 20850. 00 4100. 000 12300. 00 6100. 000 18300. 00
604032400 MANHOLE 2400 MM TYPE 3 EACH 1. 000 4000. 000 4000. 00 10160. 000 10160. 00 4300. 000 4300. 00 9000. 000 9000. 00
604032550 MANHOLE 2550 MM TYPE 3 EACH 1. 000 4200. 000 4200. 00 9280. 000 9280. 00 4500. 000 4500. 00 10000. 000 10000. 00
604032700 MANHOLE 2700 MM TYPE 3 EACH 1. 000 5100. 000 5100. 00 11260. 000 11260. 00 5400. 000 5400. 00 14000. 000 14000. 00
604112340 COVB 1200 MM T3 M+T4 DR INLET EACH 1. 000 2500. 000 2500. 00 1940. 000 1940. 00 2700. 000 2700. 00 3400. 000 3400. 00
604118340 COVB 1800 MM T3 M+ T4 DR INLET EACH 1. 000 3500. 000 3500. 00 4000. 000 4000. 00 3700. 000 3700. 00 5200. 000 5200. 00
604121340 COVB 2100 MM T3 M+T4 DR INLET EACH 1. 000 4200. 000 4200. 00 7500. 000 7500. 00 4500. 000 4500. 00 7000. 000 7000. 00
604141213 MANHOLE TEE- 1200 MM X 1350 MM EACH 6. 000 2500. 000 15000. 00 1530. 000 9180. 00 2700. 000 16200. 00 3400. 000 20400. 00
604220000 | NLET- DROP- TYPE 2 EACH 1. 000 2831. 000 2831. 00 1200. 000 1200. 00 3000. 000 3000. 00 2000. 000 2000. 00
604240000 | NLET- DROP- TYPE 4 EACH 41.000 : 3300. 000 135300. 00 1150. 000 47150. 00 3500. 000 143500. 00 2000. 000 82000. 00
604800100 SETTLI NG POND LS 1.000 : 25000. 000 25000. 00 26370. 000 26370. 00 30000. 000 30000. 00 30000. 000 30000. 00
606015000 GD RAIL- STL | NT RDW TERM SECT M 19. 100 : 80. 000 1528. 00 80. 000 1528. 00 74.000 1413. 40 75. 000 1432. 50
606110000 GUARD RAI L- STL/ BR APPR-TY 1 UNIT 4.000 : 700. 000 2800. 00 730. 000 2920. 00 700. 000 2800. 00 725. 000 2900. 00



MONTANA SHEET 7
DEPARTMENT OF TRANSPORTATI ON

FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS

FRONT| ER- VEST, L.L.C. COP CONSTRUCTI ON' CO. SLETTEN CONSTRUCTI ON CO RI VERSI DE CONTRACTI NG, | NC.

M SSOULA Mr BI LLI NGS MT GREAT FALLS MT M SSOULA MT

DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT: 10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 3.000 : 2150. 000 6450. 00 - 2260. 000 6780.00 2200. 000 6600. 00 2300. 000 6900. 00
607000000 FENCE- CHAI N LI NK M 448. 600 : 26. 500 11887.90 : 29. 000 13009.40 : 30. 000 13458.00 : 28. 000 12560. 80
607010000 PANEL- S| NGLE CHAI N LI NK EACH 6. 000 : 175. 000 1050. 00 190. 000 1140.00 : 180. 000 1080. 00 190. 000 1140. 00
607020000 PANEL- DOUBLE CHAI N LI NK EACH 5.000 : 210. 000 1050. 00 230. 000 1150.00 225. 000 1125.00 225. 000 1125. 00
607030000 GATE- CHAI N LI NK M 21.600 : 110. 000 2376.00 - 120. 610 2605.18 115. 000 2484.00 - 120. 000 2592. 00
608100000 S| DEWALK- CONCRETE 100 MV M 5322. 200 : 23. 500 125071.70 - 28. 000 149021.60 - 30. 000 159666. 00 - 25. 000 133055. 00
608150000 S| DEWALK- CONCRETE 150 MM M 1941. 000 : 40. 000 77640.00 : 45. 000 87345.00 - 45. 000 87345.00 : 43. 000 83463. 00
609000000 CURB & GUTTER- CONCRETE M 3136. 200 : 32.000 100358. 40 - 33. 000 103494. 60 - 32. 000 100358. 40 - 34. 000 106630. 80
610110000 SEEDI NG AREA NO 1 HA 1.000 : 500. 000 500.00 : 407. 000 407.00 500. 000 500.00 : 500. 000 500. 00
610130000 SEEDI NG AREA NO 3 HA 0.300 : 1000. 000 300.00 140. 000 42.00 : 500. 000 150.00 : 700. 000 210. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.000 : 300. 000 300.00 95. 000 95.00 500. 000 500.00 : 300. 000 300. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 1.000 : 100. 000 100.00 : 201. 000 201.00 : 100. 000 100.00 : 125. 000 125. 00
613020000 RI PRAP- CLASS 2 RANDOM VB 261.300 : 50. 000 13065.00 : 29. 000 7577.70 53. 000 13848.90 : 75. 000 19597. 50
616010000 FOUNDATI ON- CONCRETE VB 13. 400 : 950. 000 12730.00 : 1015. 000 13601.00 : 1000. 000 13400.00 : 1050. 000 14070. 00
616241000 CONDUI T- PLASTI C 41 MM M 2100. 000 : 13. 000 27300.00 : 14. 000 29400.00 : 14. 000 29400.00 : 14. 000 29400. 00
616480000 PULL BOX- CONCRETE TYPE 1 EACH 2.000 : 400. 000 800.00 426. 440 852.88 500. 000 1000. 00 440. 000 880. 00
617010060 CONDUCTOR- COPPER AWG6- 600V M 4200. 000 : 1. 250 5250.00 - 1. 350 5670.00 1. 300 5460.00 1. 350 5670. 00
617010080 CONDUCTOR- COPPER AWGS- 600V M 600. 000 : 1. 000 600.00 : 1.100 660.00 : 1. 100 660.00 : 1. 100 660. 00
617010100 CONDUCTCR- COPPER AWGLO- 600V M 2100. 000 : 0. 650 1365.00 - 0. 700 1470.00 0. 750 1575.00 0. 700 1470. 00
617100500 STANDARD- STL TYPE 10-A-500-0  EACH 32.000 : 900. 000 28800.00 : 960. 000 30720.00 : 1250. 000 40000.00 : 1000. 000 32000. 00
617130000 PHOTO ELECTRI C CONTROL EACH 1.000 : 185. 000 185.00 : 200. 000 200.00 : 190. 000 190.00 : 200. 000 200. 00
617130250 LUM NAI RE ASSEMBLY- 250W SV EACH 32.000 : 365. 000 11680.00 : 390. 000 12480.00 : 370. 000 11840.00 : 400. 000 12800. 00
617140200 SI G STANDARD TYPE 1-200 EACH 2.000 : 1000. 000 2000. 00 1065. 000 2130.00 1000. 000 2000.00 1100. 000 2200. 00
617211200 SI G TRAF 1 COLCR 1 WAY 20 EACH 4.000 : 325. 000 1300. 00 350. 000 1400.00 350. 000 1400.00 350. 000 1400. 00
617610150 SERV ASSEMBLY-15 AMP EACH 2.000 : 1050. 000 2100.00 : 1120. 000 2240.00 1100. 000 2200.00 1100. 000 2200. 00
617610500 SERV ASSEMBLY-50 AVP EACH 1.000 : 950. 000 950.00 1010. 000 1010.00 1000. 000 1000. 00 1000. 000 1000. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  140000. 000 : 0. 690 96600. 00 - 0. 750 105000. 00 : 0. 690 96600.00 : 0. 900 126000. 00
618200000 WATER FOR DUST CONTROL KL 70. 000 : 100. 000 7000. 00 54. 000 3780.00 : 110. 000 7700.00 15. 000 1050. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 4.200 : 160. 000 672.00 : 168. 000 705.60 : 190. 000 798.00 : 200. 000 840. 00
619033000 S| GNS- SHEET ALUM REFL SHT | M 15. 900 : 160. 000 2544.00 - 163. 000 2591.70 150. 000 2385.00 160. 000 2544. 00
619034000 S| GNS- SHEET ALUM REFL SHT |11 M2 18. 400 : 140. 000 2576.00 - 147. 000 2704.80 170. 000 3128.00 175. 000 3220. 00
619036000 S| GNS- SHT ALUM REFL SHT (DO) M 6. 800 : 180. 000 1224.00 - 189. 000 1285.20 190. 000 1292.00 190. 000 1292. 00
619120000 POSTS- STEEL U SI GN KG 8.200 : 10. 000 82.00 : 6. 500 53.30 6. 000 49.20 - 6. 000 49. 20
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 1055. 900 : 10. 500 11086.95 : 11. 000 11614.90 : 10. 000 10559.00 : 11. 000 11614. 90
619234000 POLES- TRD TMBR- BARN 100 MM M 23.400 : 20. 000 468.00 23. 000 538.20 : 26. 000 608. 40 : 22. 000 514. 80
619355000 SQ TBLR SLIP BASE BKW 76 MM EACH 8.000 : 260. 000 2080.00 273. 000 2184.00 150. 000 1200.00 275. 000 2200. 00
619511000 DEL| NEATOR- DES A EACH 6. 000 : 17. 000 102.00 : 18. 000 108.00 : 20. 000 120.00 : 22.000 132. 00
619570200 DELI NEATOR- FLEX SURF MI YLW EACH 10. 000 : 25. 000 250.00 : 26. 000 260.00 : 44. 000 440.00 45. 000 450. 00
619700000 REMOVE SI GNS EACH 72.000 : 30. 000 2160.00 - 32.000 2304.00 36. 000 2592.00 37. 000 2664. 00
619702000 REMOVE SI GNS- GUI DE EACH 4.000 : 150. 000 600.00 : 158. 000 632.00 : 150. 000 600.00 : 150. 000 600. 00
619720000 RESET SI GNS EACH 1.000 : 120. 000 120.00 : 126. 000 126.00 : 100. 000 100.00 : 120. 000 120. 00
620001000 STRI PI NG WHI TE EPOXY SOLID KM 2.000 : 710. 000 1420.00 750. 000 1500. 00 480. 000 960.00 : 500. 000 1000. 00
620002000 STRI PI NG YELLOW EPOXY SOLI D KM 2.300 : 710. 000 1633.00 - 750. 000 1725.00 480. 000 1104.00 : 500. 000 1150. 00
620010000 STRI PI NG WHI TE PAI NT L 117. 000 : 3.000 351.00 - 3.150 368.55 3. 500 409.50 3.500 409. 50

620020000 STRI PI NG YELLOW PAI NT L 132.000 : 3. 000 396.00 3. 150 415.80 3. 500 462.00 3. 500 462. 00



MONTANA SHEET 8
DEPARTMENT OF TRANSPORTATI ON
FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002
PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAVE & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS Bl DDER NAME & ADDRESS
FRONT| ER- VEST, L.L.C. COP CONSTRUCTI ON' CO. SLETTEN CONSTRUCTI ON CO RI VERSI DE CONTRACTI NG, | NC.
M SSOULA Mr BI LLI NGS MT GREAT FALLS MT M SSOULA MT
DEPOSI T:  10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BID  DEPOSIT: 10.0% OF TOTAL BID  DEPCSIT: 10.0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL UNIT PRI CE TOTAL
620030000 WORDS & SYMBOLS- WHI TE PAI NT L 128. 000 : 20. 000 2560.00 - 21. 000 2688.00 14. 000 1792.00 14. 000 1792. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 13.000 : 20. 000 260.00 : 21. 000 273.00 : 14. 000 182.00 : 14. 000 182. 00
620040000 CURB MARKI NG YELLOW L 117. 000 : 14. 000 1638.00 - 15. 000 1755.00 16. 000 1872.00 16. 000 1872. 00
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 19. 000 : 65. 000 1235.00 - 69. 000 1311.00 70. 000 1330.00 70. 000 1330. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 13.000 : 65. 000 845.00 - 69. 000 897.00 70. 000 910.00 : 70. 000 910. 00
620220000 STRI PI NG WH PLASTI C 200 MM M 468. 000 : 14. 500 6786. 00 - 16. 000 7488.00 15. 000 7020.00 15. 000 7020. 00
620260000 STRI PI NG WHI TE PLASTIC 600 MM M 146. 000 : 45. 000 6570.00 47. 000 6862.00 44. 000 6424.00 45. 000 6570. 00
620400000 WORDS/ SYMBOLS- WH PLASTI C MR 51.000 : 90. 000 4590.00 : 95. 000 4845.00 : 130. 000 6630.00 145. 000 7395. 00
621230000 RESET FI RE_HYDRANT EACH 8.000 : 800. 000 6400. 00 - 1370. 000 10960.00 : 850. 000 6800.00 2500. 000 20000. 00
621410000 ADJUST WATER SERVI CE LI NE EACH 27.000 : 650. 000 17550.00 : 2600. 000 70200.00 : 690. 000 18630. 00 : 3000. 000 81000. 00
621411000 ADJUST CURB BOX EACH 34.000 : 300. 000 10200.00 : 210. 000 7140.00 320. 000 10880.00 : 550. 000 18700. 00
621412000 ADJUST VALVE BOXES EACH 26.000 : 300. 000 7800.00 210. 000 5460.00 320. 000 8320.00 550. 000 14300. 00
622120000 GEOTEX- ERCSION CL 2 & 3 RIPRAP M2 302. 000 : 4.000 1208.00 : 2. 500 755.00 : 4.500 1359.00 5. 000 1510. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 1. 000 500.00 : 2. 500 1250.00 5. 000 2500.00 20. 000 10000. 00
800300000 M SCELLANEOUS WORK L Sum 1.000 : 34500. 000 34500.00 : 36500. 000 36500.00 : 50000. 000 50000. 00 : 40000. 000 40000. 00
855000100 LANDSCAPI NG L Sm 1.000 : 267000. 000 267000.00 : 275000. 000 275000.00 350000. 000 350000. 00 : 350000. 000 350000. 00

TOTAL BI D 4,376, 667. 27 4,377,359.71 4,681, 039. 92 4,882, 987. 58



MONTANA SHEET 9
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002
PRQIECT NO.: BR 69-1(18) 37 (3982018000)
HI GHWAY: BOULDER RI VER-S OF BOULDER
KI' ND: X081-GRD, GRVL SURF, PL M X BIT SURF, STORM DRAIN, CURB & GUTTER & SI DEWALKS
TYPE(S) : 1000 - 0. 159 KI LOMVETERS X081 - 0.054 Ki LOVETERS
PRQIECT NO.: STPP 69- 1(17)37 (3879017000) CONTRACT PLANS SECTI ON
HI GHWAY: MAI'N STREET -
KI ND: 1 000- PRESTRESSED CO\IREFE G RDER STRUCTURE, GRD, GRVL SURF, PL M'S BIT SURF
TYPE(S) : 1000 - 0. 998 KI LOVETERS Y060 - 0. 000 KI LOVETERS
TOTAL LENGTH: 1.211 KI LOVETERS
COUNTY & CODE: JEFFERSON - 043
CONTRACT #: 08702
AWARD REMARKS: AWARDED TO LOW BI DDER ON SEPTEMBER 6, 2002.
CONTRACT TI ME: 100 WORKI NG DAYS - AUGUST 29, 2003
AWARDED TO HELENA SAND & GRAVEL | NC Bl DDER NAME & ADDRESS
HELENA Mr CENTURY COVPANI ES, | NC.
EFFECTI VE DATE: SEPTEMBER 06, 2002 LEW STOWN Mr
TOTAL CONTRACT PRI CE: 4,003, 627. 25 DEPCSI T:  10. 0% OF TOTAL BID
I TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY UNI'T PRI CE TOTAL
104100000 M SCELLANEQOUS WORK UNIT 40000. 000 : 1. 000 40000. 00
104230000 DETOUR- CONST MAI NTAIN & REM L SUM 1.000 : 175000. 000 175000. 00
105100000 BLUETOP STAKI NG CR KM 2.800 : 2600. 000 7280. 00
105200000 BRI DGE SURVEY L SuM 1.000 : 3650. 000 3650. 00
109200000 MOBI LI ZATI ON L SuMm 1.000 : 475000. 000 475000. 00
202011000 REMOVE STRUCTURE L SuMm 1.000 : 66000. 000 66000. 00
203100000 EXCAVATI ON- UNCLASSI FI ED M3 1505. 000 : 10. 000 15050. 00
203120000 EXCAVATI ON- STREET M3 14829. 000 : 10. 000 148290. 00
203150000 EXCAVATI ON- DI GOUTS M3 463. 000 : 10. 000 4630. 00
203220000 SPECI AL BORROW M3 463. 000 : 18. 000 8334. 00
203300000 EMBANKMENT | N PLACE M3 7045. 000 : 6. 800 47906. 00
203500000 TOPSQ L- SALVAG NG & PLACI NG M3 996. 000 : 12.700 12649. 20
207100000 EXCAVATI ON- CULVERT M3 288. 000 : 54.000 15552. 00
207200000 EXCAVATI ON- TRENCH M3 8125. 000 : 1.500 12187. 50
207300000 BEDDI NG MATERI AL M3 3346. 000 : 25. 000 83650. 00
208100000 TEMPORARY ERGCSI ON CONTROL UNI'T 20000. 000 : 1. 000 20000. 00
210110000 DQZER HOUR 2.000 : 120. 000 240.00
210300000 TEST TRAI LER- TRANSPORT & SETUP KM 126. 000 : 5. 000 630. 00
301250000 BASE COURSE GR 5A M3 8674.000 : 25. 500 221187. 00
301320000 TOP SURFACI NG GR 2A M3 1414. 000 : 38. 650 54651. 10
301440000 COVER MATERI AL GRADE 4A Mr 344.000 : 61.500 21156. 00
301520000 BLOTTER MATERI AL M 81.000 : 29. 500 2389. 50
301700000 TRAFFI C GRAVEL M3 2133. 000 : 14.000 29862. 00
301750000 SELECT BACKFI LL M3 836. 000 : 26. 750 22363. 00
401080000 PLANT M X BIT SURF GR S Mr 6835. 000 : 27.500 187962. 50
401100000 DUST PALLI ATI VE Mr 49. 000 : 120. 000 5880. 00
401200000 HYDRATED LI ME Mr 104. 000 : 105. 000 10920. 00
402094000 ASPHALT CEMENT PG 64- 34 Mr 376. 300 : 300. 000 112890. 00
402200000 EMJLSI FI ED ASPHALT SS-1 L 5729. 000 : 0. 150 859. 35
402225000 EMJILSI FI ED ASPHALT CRS- 2P M 47.500 : 275. 000 13062. 50
551175000 CONCRETE- CLASS DD M3 129.100 : 600. 000 77460. 00
551400000 SPECI AL DECK CONCRETE M3 295. 300 : 480. 000 141744. 00



MONTANA SHEET 10
DEPARTMENT OF TRANSPORTATI ON

FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAME & ADDRESS

CENTURY COVPANIES, | NC.

LEW STOW MT

DEPOSI T:  10. 0% OF TOTAL BI D
I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY UNIT PRI CE TOTAL
552150000 TRANSVERSE DECK GROOVI NG M 654. 300 7.250 4743. 68
552240000 ARCH TECTURAL TREATMENT M 102. 700 230. 000 23621. 00
552405000 EXPANSI ON JO NT M 17. 000 550. 000 9350. 00
552610000 ELASTOVERI C BEARI NG DEV- TFE EACH 5. 000 1350. 000 6750. 00
552701000 DRI LLED SHAFT CONCRETE VB 167. 200 190. 000 31768. 00
552708900 DRI LLED SHAFT - 0.90 M M 40. 000 1150. 000 46000. 00
552710700 DRI LLED SHAFT - 1.07 M M 72. 000 1200. 000 86400. 00
552715000 DRI LLED SHAFT - 1.5 M M 42.000 1600. 000 67200. 00
552751520 DRI LLED SHAFT CASING - 1.52 M M 12. 000 3000. 000 36000. 00
553030000 PRESTRESSED BEAM TYPE 4 M 267. 300 475. 000 126967. 50
555100000 REI NFORCI NG STEEL KG 13290. 000 1. 200 15948. 00
555200000 REI NFORCI NG STEEL- EPOXY COATED  KG 36241. 000 1. 500 54361. 50
555300000 REI NFORCI NG STEEL - SEI SM C KG 41500. 000 : 2. 000 83000. 00
556100000 STRUCTURAL STEEL L Sum 1.000 : 35000. 000 35000. 00
601014200 CONNECTI ON 200 MM EACH 8.000 : 590. 000 4720. 00
601501000 WATER MAI N LOAERI NG EACH 10. 000 5200. 000 52000. 00
603101220 CSP 1200 MM X 2. 01 MV M 5. 000 540. 000 2700. 00
603110301 CSP SLOTTED 300 MM X 1.63 MV M 12. 000 290. 000 3480. 00
603443040 RCP IRR 300 MM CL 4 M 595. 000 101. 000 60095. 00
603444530 RCP | RR 450 MM CL 3 M 183. 000 111. 000 20313. 00
603446030 RCP |RR 600 MM CL 3 M 228. 000 135. 000 30780. 00
603447530 RCP |RR 750 MM CL 3 M 77. 000 185. 000 14245, 00
603453520 RCP | RR 1350 MM CL 2 M 1126. 000 510. 000 574260. 00
603511020 RCPA 1110 MM CL 2 M 61. 000 370. 000 22570. 00
603558912 RCPA | RR 920 MM CL 2 M 34. 500 360. 000 12420. 00
603564820 RCPA | RR 1485 MM CL 2 M 56. 500 550. 000 31075. 00
603610200 Pl PE- PV CHLORI DE 200 MM M 104. 000 120. 000 12480. 00
603712510 DUCTILE | RON PI PE 250 MM CL51 M 41. 500 110. 000 4565. 00
604011500 MANHOLE- 1500 MM TYPE 1 EACH 1. 000 3625. 000 3625. 00
604011800 MANHOLE- 1800 MM TYPE 1 EACH 1. 000 5300. 000 5300. 00
604031200 MANHOLE 1200 MM - TYPE 3 EACH 1. 000 2300. 000 2300. 00
604031800 MANHOLE 1800 MM TYPE 3 EACH 6. 000 5100. 000 30600. 00
604032100 MANHOLE 2100 MM TYPE 3 EACH 3.000 8300. 000 24900. 00
604032400 MANHOLE 2400 MM TYPE 3 EACH 1. 000 12250. 000 12250. 00
604032550 MANHOLE 2550 MM TYPE 3 EACH 1. 000 11200. 000 11200. 00
604032700 MANHOLE 2700 MM TYPE 3 EACH 1. 000 13525. 000 13525. 00
604112340 COVB 1200 MM T3 M+T4 DR INLET EACH 1. 000 2350. 000 2350. 00
604118340 COVB 1800 MM T3 M+ T4 DR INLET EACH 1. 000 4800. 000 4800. 00
604121340 COVB 2100 MM T3 M+T4 DR INLET EACH 1. 000 9000. 000 9000. 00
604141213 MANHOLE TEE-1200 MM X 1350 MM EACH 6. 000 1850. 000 11100. 00
604220000 | NLET- DROP- TYPE 2 EACH 1. 000 1450. 000 1450. 00
604240000 | NLET- DROP- TYPE 4 EACH 41. 000 1400. 000 57400. 00
604800100 SETTLI NG POND LS 1. 000 32000. 000 32000. 00
606015000 GD RAIL- STL | NT RDW TERM SECT M 19. 100 : 86. 500 1652. 15
606110000 GUARD RAI L- STL/ BR APPR-TY 1 UNIT 4.000 : 900. 000 3600. 00



MONTANA SHEET 11
DEPARTMENT OF TRANSPORTATI ON
FI NAL BI D TABULATI ON *** LETTI NG OF AUGUST 22, 2002

PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)
STPP 69-1(17) 37 (3879017000)
Bl DDER NAME & ADDRESS
CENTURY COVPANIES, | NC.
LEW STOW MT
DEPOSI T:  10. 0% OF TOTAL BI D

I TEM NO | TEM DESCRI PTI ON UNIT QUANTI TY : UNIT PRI CE TOTAL
606250000 GUARD RAI L- OPTI ONAL TERM SECT  EACH 3.000 : 2400. 000 7200. 00
607000000 FENCE- CHAI N LI NK M 448. 600 : 32.000 14355. 20
607010000 PANEL- S| NGLE CHAI N LI NK EACH 6. 000 : 225. 000 1350. 00
607020000 PANEL- DOUBLE CHAI N LI NK EACH 5.000 : 250. 000 1250. 00
607030000 GATE- CHAI N LI NK M 21.600 : 135. 000 2916. 00
608100000 S| DEWALK- CONCRETE 100 MV M 5322. 200 : 45. 000 239499. 00
608150000 S| DEWALK- CONCRETE 150 MM M 1941. 000 : 50. 000 97050. 00
609000000 CURB & GUTTER- CONCRETE M 3136. 200 : 40. 000 125448. 00
610110000 SEEDI NG AREA NO 1 HA 1.000 : 480. 000 480. 00
610130000 SEEDI NG AREA NO 3 HA 0.300 : 270. 000 81. 00
610210000 FERTI LI ZI NG AREA NO 1 HA 1.000 : 270. 000 270. 00
610400000 CONDI TI ON SEEDBED SURFACE HA 1.000 : 78. 000 78. 00
613020000 RI PRAP- CLASS 2 RANDOM VB 261.300 : 66. 000 17245, 80
616010000 FOUNDATI ON- CONCRETE VB 13. 400 : 1150. 000 15410. 00
616241000 CONDUI T- PLASTI C 41 MM M 2100. 000 : 15. 650 32865. 00
616480000 PULL BOX- CONCRETE TYPE 1 EACH 2.000 : 480. 000 960. 00
617010060 CONDUCTOR- COPPER AWG6- 600V M 4200. 000 : 1. 500 6300. 00
617010080 CONDUCTOR- COPPER AWGS- 600V M 600. 000 : 1. 200 720. 00
617010100 CONDUCTCR- COPPER AWGLO- 600V M 2100. 000 : 0. 800 1680. 00
617100500 STANDARD- STL TYPE 10- A-500-0  EACH 32.000 : 1100. 000 35200. 00
617130000 PHOTO ELECTRI C CONTROL EACH 1.000 : 225. 000 225. 00
617130250 LUM NAI RE ASSEMBLY- 250W SV EACH 32.000 : 450. 000 14400. 00
617140200 SI G STANDARD TYPE 1-200 EACH 2.000 : 1200. 000 2400. 00
617211200 SI G TRAF 1 COLOR-1 WAY 20 EACH 4.000 : 400. 000 1600. 00
617610150 SERV ASSEMBLY- 15 AMP EACH 2.000 : 1300. 000 2600. 00
617610500 SERV ASSEMBLY-50 AVP EACH 1.000 : 1150. 000 1150. 00
618010000 TRAFFI C CONTROL- DEVI CES CB UNIT  140000. 000 : 0. 900 126000. 00
618200000 WATER FOR DUST CONTROL KL 70. 000 : 20. 000 1400. 00
619023000 S| GNS- ALUM SHEET | NCR- SHT | M 4.200 : 195. 000 819. 00
619033000 S| GNS- SHEET ALUM REFL SHT | M 15. 900 : 190. 000 3021. 00
619034000 S| GNS- SHEET ALUM REFL SHT |11 M 18. 400 : 170. 000 3128. 00
619036000 S| GNS- SHT ALUM REFL SHT (DO) M 6. 800 : 220. 000 1496. 00
619120000 POSTS- STEEL U SI GN KG 8.200 : 7. 250 59. 45
619140000 POSTS- TUBULAR STEEL- SQ PERF KG 1055. 900 - 12. 750 13462. 73
619234000 POLES- TRD TMBR- BARN 100 MM M 23.400 : 26. 000 608. 40
619355000 SQ TBLR SLIP BASE BKW 76 MM EACH 8.000 : 320. 000 2560. 00
619511000 DEL| NEATOR- DES A EACH 6. 000 : 21. 000 126. 00
619570200 DELI NEATOR- FLEX SURF MI YLW EACH 10. 000 : 31. 000 310. 00
619700000 REMOVE SI GNS EACH 72.000 : 37. 000 2664. 00
619702000 REMOVE SI GNS- GUI DE EACH 4.000 : 180. 000 720. 00
619720000 RESET SI GNS EACH 1.000 : 145. 000 145. 00
620001000 STRI PI NG WHI TE EPOXY SOLID KM 2.000 : 860. 000 1720. 00
620002000 STRI PI NG YELLOW EPOXY SOLI D KM 2.300 : 860. 000 1978. 00
620010000 STRI PI NG WHI TE PAI NT L 117. 000 : 3.750 438. 75
620020000 STRI PI NG YELLOW PAI NT L 132. 000 : 3.750 495. 00
NONTANA SHEET 12
DEPARTMENT OF TRANSPORTATI ON
FINAL BI D TABULATI ON *** LETTING OF AUGUST 22, 2002

PROJECT NO(S).: BR 69- 1(18) 37 (3982018000)

STPP 69-1(17) 37 (3879017000)
Bl DDER NAME & ADDRESS
CENTURY COVPANIES, | NC.
LEW STOW MT
DEPOSI T:  10. 0% OF TOTAL BI D

| TEM NO. | TEM DESCRI PTI ON UNI'T QUANTI TY : UNIT PRI CE TOTAL
620030000 WORDS & SYMBOLS-VHI TE PAI NT L 128.000 : 24.000 3072. 00
620035000 WORDS & SYMBOLS- YELLOW PAI NT L 13. 000 : 24.000 312.00
620040000 CURB MARKI NG YELLOW L 117.000 : 17.000 1989. 00
620130000 WORDS/ SYMBOLS- WHI TE EPOXY L 19. 000 : 78.000 1482. 00
620135000 WORDS/ SYMBOLS- YELLOW EPOXY L 13.000 : 78.000 1014. 00
620220000 STRI PI NG WH PLASTI C 200 MM M 468. 000 : 17.500 8190. 00
620260000 STRI PI NG-WHI TE PLASTI C 600 MM M 146. 000 : 54.000 7884. 00
620400000 WORDS/ SYMBOLS- WH PLASTI C M2 51.000 : 110. 000 5610. 00
621230000 RESET FI RE HYDRANT EACH 8.000 : 1650. 000 13200. 00
621410000 ADJUST WATER SERVI CE LI NE EACH 27.000 : 3150. 000 85050. 00
621411000 ADJUST CURB BOX EACH 34.000 : 330. 000 11220. 00
621412000 ADJUST VALVE BOXES EACH 26.000 : 360. 000 9360. 00
622120000 GEOTEX-ERCSION CL 2 & 3 RIPRAP M2 302. 000 : 5. 000 1510. 00
800010000 TRAI NI NG PROGRAM HOUR 500. 000 : 18. 000 9000. 00
800300000 M SCELLANEQUS WORK L SuMm 1.000 : 62000. 000 62000. 00
855000100 LANDSCAPI NG L SuMm 1.000 : 625000. 000 625000. 00

TOTAL BI D 5,368, 077.81



